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GARFIELD COUNTY PROCUREMENT DEPARTMENT 

810 PITKIN AVENUE 
GLENWOOD SPRINGS, CO 81601 

 
NOTICE TO PROCEED 

 
TO:    Mr. Jeffery Henson 
CONTRACTOR: JEO Consulting Group, Inc. 
DATE:   May 17, 2021 
PROJECT:   RFP-GC-SO-02-21 Hazard Mitigation Plan  
 
You are hereby authorized to proceed on May 17, 2021 with the work in accordance with the 
Contract and related Contract Documents. 
 
The designated project representative is:  
 
Sergeant Chad Whiting, Emergency Operations  
107 8th Street  
Glenwood Springs, CO 81601 
970-945-0453 
cwhiting@garcosheriff.com 
 
 
 
All change orders, payment requests, or other communications should be sent to the project 
representative and the Procurement Department. 
 
BOARD OF COUNTY COMMISSIONERS OF 
GARFIELD COUNTY, COLORADO 
 
 
 
By:       
Name:  Jamaica Watts 
Title:  Procurement & Contracts Director 

mailto:cwhiting@garcosheriff.com
mailto:cwhiting@garcosheriff.com
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JEO CONSULTING GROUP INC
JEO ARCHITECTURE INC
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f:

402.435.3080
402.435.4110 jeo.com2000 Q Street, Suite 500 

Lincoln, Nebraska 68503

April 23, 2021

Cimberlee Barritt, Procurement Specialist
Garfield County Procurement Department
810 Pitkin Avenue
Glenwood Springs, CO 81601
Phone: (970) 945-1377 ext. 4021
Email: cbarritt@garfield-county.com

RE: HAZARD MITIGATION PLAN, RFP-GC-SO-02-21

Dear Ms. Barritt and Selection Committee Members:

JEO Consulting Group, Inc. (JEO) is excited to submit the following proposal for professional consulting 
services to update your Hazard Mitigation Plan (HMP). We have assembled a team that has the expertise and 
experience needed to successfully complete this project, while offering the following benefits to Garfield 
County:

• A TRUSTED AND PROVEN TEAM: The JEO team proposed for your project includes members that 
assisted with the most recent Garfield County HMP update, as well as the current Garfield County 
Community Wildfire Protection Plan (CWPP). We know, and are working with, several of the entities 
and stakeholders that will be involved in this planning process. The trust built during previous projects 
between the JEO team and stakeholders involved will ensure a smoother planning process.

• LOCAL KNOWLEDGE: The JEO team has the data and knowledge of Garfield County to hit the 
ground running with this project. As the team that assisted with the 2017 Garfield County HMP, and is 
currently assisting with the CWPP update, we have access to the data, shapefiles, and maps that will 
be crucial for this project. Our access to this data, as well as an understanding of the local dynamics, 
will result in a quicker and less expensive planning process for Garfield County.

• IMPLEMENTABLE PLANS: The JEO team maintains a focus on developing plans that communities 
can use and include projects that they can implement. Our goal is not only to give you a plan that 
fulfills state and federal requirements, but also a plan that communities, fire districts, and stakeholders 
can use to make the county more resilient. As someone with family in Glenwood Springs and a 
frequent visitor of Garfield County, I have a personal interest in ensuring Garfield County is resilient to 
hazards. I have enjoyed working with Garfield County in the past, and hope that we get the chance to 
work together again on this great project.

Please review the attached proposal, that to the best of my knowledge, all items and information included 
are true, complete, and meet all the terms and conditions detailed in the RFP. We have received and 
reviewed all addendums of the RFP prior to the submission of this proposal. If selected, this proposal will 
be incorporated into any resulting contract. If you have any questions, please feel free to contact me at 
402.474.8768 or at pluebbert@jeo.com.

Sincerely,

Phil Luebbert, AICP    Jeff Henson, CFM
Project Manager     Project Principal
p. 402.474.8768     p. 402.474.8764
e. pluebbert@jeo.com    e. jhenson@jeo.com
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EXPERIENCE AND
QUALIFICATIONS
References

Since 2008, JEO has supported the hazard mitigation planning process for over 500 jurisdictions in five states. This 
experience provides the JEO team with an in-depth understanding of various strategies that can be employed to meet the 
local jurisdiction’s needs. While it is not possible to provide information about each of the plans we have worked on, the 
following pages provide a sample of projects that JEO has completed. The JEO team prides itself on being innovative in the 
approaches we take to the planning process and working hard to meet the needs of our client. We understand the planning 
process can be complicated and that hazard mitigation planning is a technical process by nature. We work to make the 
process as easy and understandable as possible so our clients can focus on developing a meaningful plan that they can 
implement moving forward. 

FEMA REVIEW COMMENTS

GARFIELD COUNTY HAZARD MITIGATION PLAN  |  APPROVED NOVEMBER 2017
“Outreach was thoroughly conducted and covered an array of sources… Kudos on being creative in how 
engagement was conducted. These tactics obviously worked…” 

- FEMA VIII PLAN REVIEWER

RIO BLANCO COUNTY HAZARD MITIGATION PLAN  |  APPROVED APRIL 2020
“This mitigation strategy builds nicely off the HIRA, focusing priorities and efforts on the hazards that matter the 
most to the community.”

- FEMA VIII PLAN REVIEWER 

REFERENCE #1

Garfield County, Colorado
Chris Bornholdt

Emergency Manager
107 8th Street

Glenwood Springs, CO 81601
p. 970.945.0453

e. cbornholdt@garcosheriff.com

Garfield County Hazard 
Mitigation Plan

REFERENCE #2

Region 23 Emergency 
Management
Nan Gould
Coordinator

239 Morehead Street
PO Box 426

Chadron, NE 69337
p. 308.432.2251

e. reg23ema@nebraska.gov

Region 23 Hazard Mitigation 
Plan and Community Wildfire 

Protection Plan

REFERENCE #3

Rio Blanco County, Colorado
Ty Gates

Emergency Management 
Director

PO Box 1460 
Meeker, CO 81641
p. 970.878.9623

e. Ty.Gates@rbc.us

Rio Blanco County Hazard 
Mitigation Plan
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REFERENCE

Garfield County, CO
Chris Bornholdt
Emergency Manager
p. 970.945.0453

Early in 2017, JEO in partnership with WWE were selected to assist Garfield County in the update of three local plans. 
The project included the update of the county-wide hazard mitigation plan, continuity of operations plan, and the disaster 
recovery framework. Garfield County and the JEO team kicked-off the project in February 2017 and the HMP was submitted 
to the state by August and approved by FEMA Region VIII by November 2017. During this project, the JEO team worked with 
100% of the jurisdictions and fire districts within Garfield County, improving the rate of participation. In addition, the planning 
process included a public open house/workshop where more than 30 local, state, and federal agencies, as well as local 
stakeholder groups were able to learn more about the plans and provide comments and input to the process.

The Garfield County planning process utilized one-on-one meetings to gather the critical local information necessary for a 
successful HMP update. The JEO team traveled to the various participating jurisdictions and met with local officials to gain a 
better understanding of the jurisdictional needs. This approach provided an opportunity for the local planning teams to collect 
in-depth insights into the process and benefits of having a plan. Multiple jurisdictional representatives voiced a preference for 
this process where the meetings were conveniently located for them and scheduled to fit their needs.

The risk assessment process was aided by the inclusion of WWE, who were able to serve as the local expert for the analysis 
of geological hazards and local engineering expertise to examine post-wildfire hydrology. These added components and 
local expertise will provide Garfield County a strong foundation for their continued efforts to build stronger, more resilient 
communities.

Garfield County, Colorado

Hazard Mitigation Plan Update

Project Examples

“They [JEO] are very good at putting all the meetings together, staying on task and 
following up on any issues that arise. You will not be disappointed in the final product.”

-Chris Bornholdt, Emergency Manager, Garfield County, CO 
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REFERENCE

Rio Blanco County
Ty Gates
Emergency Manager
p. 970.878.9623

JEO and WWE were selected to assist in the update of the county’s multi-jurisdictional hazard mitigation plan. The plan 
received FEMA approval in April 2020. As the previous Rio Blanco County Hazard Mitigation Plan was last completed in 
2003, most of the county and local officials had not been through the hazard mitigation planning process before. Because of 
this fact, the JEO team began the planning process by explaining the basics of hazard mitigation, the importance of having 
a plan, the planning process, and plan components to the county and local officials. This led to greater local buy-in for the 
project and a greater understanding of the task at hand for participating entities.

The six jurisdictions participating in the plan update included the county, communities, fire districts, and a sanitation district. 
Open houses and surveys were utilized to engage local, state, and federal stakeholders as well as members of the public. 
Engagement was successful as over one percent of the county’s total population provided input, which informed the county’s 
risks, priorities, and mitigation actions.

The Rio Blanco County planning process included one-on-one meetings to gain local information needed to update the HMP. 
The JEO team traveled to the various participating jurisdictions and met with local officials to discuss their specific needs and 
hazard vulnerabilities. This approach provided an opportunity for the local officials to have an in-depth discussion focused on 
solely on their jurisdiction at a time and place that was convenient for them.

Rio Blanco, Colorado

Hazard Mitigation Plan

Project Examples

Photo courtesy of Rio Blanco



Hazard Mitigation Plan Garfield County, Colorado  |  4

REFERENCE

Region 23 Emergency 
Management
Nan Gould
Emergency Manager
p. 308.432.2251

JEO was contracted to assist with the third update of the Region 23 Emergency Management Agency HMP. This HMP 
included over 17 plan participants, with a goal of streamlining the plan for local use and discussing specific local hazard 
concerns. Due to the untimely development of the coronavirus pandemic, JEO adapted the planning process by conducting 
the required meetings via a virtual format, as well as one-on-one meetings with participating jurisdictions, to ensure plan 
requirements were met in a safe and informative manner. 

JEO planning team worked alongside the Nebraska Forest Service and Region 23 staff to update and integrate the region’s 
Community Wildfire Protection Plan (CWPP) into the HMP. Wildfire is a hazard of top concern for the entire planning area 
and requires consistent mitigation efforts to protect land, property, and people. JEO’s local expertise and strong positive 
relationships with State Forestry personnel continue to ensure that wildfire mitigation stays on the leading edge for this 
region. The integration of CWPPs into the HMP review cycle demonstrates a new benchmark for regional planning efforts 
across Nebraska and the Midwest region. 

Region 23 Emergency Management

Hazard Mitigation Plan

Project Examples

“The planning process is thorough and goes into detail. Not only are the elements met, 
but narratives are included regarding how the planning team adapted to the pandemic 
and extensive evidence of the planning process is included.”

- FEMA Region VII Plan Reviewer
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REFERENCE

Pitkin County, 
Colorado
Catherine Christoff, 
PE
Pitkin County 
Community 
Development
p. 970.429.2799

Flows containing significant amounts of sediment are often characterized in terms of sediment concentration and/or size 
distribution of sediments entrained in the flow. These types of flows include mud floods, mudflows, and debris flows, among 
others. Wright Water Engineers (WWE) has extensive background and knowledge in hydrology and geology, the two areas of 
expertise that are most important for understanding the conditions that lead to mud and debris flow. WWE has several staff 
members who are Certified Professionals in Erosion and Sediment Control (CPESCs) with excellent sediment flow proficiency. 
WWE also has experience in applying FLO-2D modeling to analyze mud and debris flow risk and other geological hazards.

WWE provided evaluation of key Pitkin County watersheds with post-wildfire debris flow risk for proactive planning purposes. 
Due to the increasing frequency of wildfires in the western United States and more severe cycles of drought and flooding, 
planning for debris flow hazards before a wildfire actually occurs is key to help community development officials, emergency 
responders, and citizens be prepared for the inevitable hazards that come from post-wildfire runoff and sediment transport.

WWE used tools developed by the United States Geological Survey (USGS), the Natural Resources Conservation Service 
(NRCS), and the United States Forest Service (USFS) to assess post-fire debris flow rates, volumes, and probabilities based 
on watershed and wildfire characteristics in eleven watersheds, each under one square mile. Much of this information was 
integrated into GIS for evaluation of broad geographic areas in an efficient manner. For each watershed evaluated, WWE 
applied HEC-HMS to estimate a range of events from 1-year through 100-year events based on moderate and severe burn 
scenarios.

For the larger watersheds, Dry Woody Creek and Arbaney Gulch, the post-fire risk is more related to flooding than to high-
sediment-concentration mud or debris flows. Our approach to these watersheds was to apply HEC-HMS to estimate peak 
flow rates for a minor (5- or 10-year event) and the 100-year event, based on moderate and severe burn scenarios. These 
post-fire peak flow estimates were used to compare the minor event peak flow to unburned 100-year peak flow estimates 
and formed the basis for delineating a post-fire 100-year floodplain in the vicinity of populated areas and/or key infrastructure.

Pitkin County, Colorado

Pre-Event Fire Flood Study

Project Examples



Hazard Mitigation Plan Garfield County, Colorado  |  6

Our team is organized with clear individual responsibilities and established lines of communication, which maximize 
productivity and assure a well-coordinated project. It is this team’s concept, coordination, and understanding that has allowed 
them to perform at a high-level and exceed client expectations. Phil Luebbert will be the project lead and Garfield County’s 
primary point of contact.

GARFIELD COUNTY, COLORADO

PROJECT MANAGER
Phil Luebbert, AICP

QA/QC
Mary Baker

PROJECT PRINCIPAL
Jeff Henson, CFM

TEAM MEMBERS

PROJECT SUBCONSULTANT
1: Wright Water Engineers, Inc.

PLANNER
Brooke Seachord

GIS
Karl Dietrich

TECHNICAL EXPERT
Scott Schreiber, PE, CFM1

Resumes and Project Lead
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PHIL LUEBBERT, AICP
Project Manager/Primary Contact

Phil is a project manager in JEO’s HMEP department. He has experience in hazard 
mitigation, drought management, energy, and community planning projects in 
Nebraska, Iowa, and Colorado. His expertise and passion for creating resilient 
communities is evident in every project he is involved with. Phil’s skills include 
project management, plan development, research and data collection, demographic 
analysis, GIS analysis, survey development, and public meeting facilitation. 

PROJECT EXPERIENCE
Integrated Emergency Management Recovery Framework Update, Garfield 
County, Colorado
Phil served as the project coordinator for the hazard mitigation plan update. During 
the planning process, Phil successfully engaged 100% of the cities, towns, and 
special districts located within Garfield County. He worked closely with county staff 
to maintain the aggressive project schedule, as well as assisted in tracking the in-
kind match information throughout the planning process.

Hazard Mitigation Plan, Tri-Basin Natural Resources District, Nebraska
Phil was a planner for JEO, who was contracted by the Tri-Basin NRD to assist with 
the update of the multi-jurisdictional hazard mitigation plan covering the three 
counties located in the district. There were 21 participating jurisdictions including the 
NRD, counties, cities, villages, and school districts. The plan assessed the regional 
and local risk to several natural and man-made hazards and identified mitigation 
actions to reduce that risk. The focus of this planning process was to update the 
plan to coincide with changing FEMA expectations, as well as provide an increased 
focus on the local plan participants and their hazard vulnerability. FEMA Region VII 
praised the plan update as “exemplary”, “easy to read, thorough, and concise”, and 
mentioning the “plan integration discussions were the best the Region has ever 
seen”.

Hazard Mitigation Plan, Lower Loup Natural Resources District, Nebraska
Phil was a planner for JEO who was contracted by the Lower Loup NRD to assist 
with the five-year update of the district’s hazard mitigation plan. There were 59 
participating jurisdictions including the NRD, counties, cities, villages, school 
districts, irrigation districts, and a health department. JEO utilized one-on-one 
meetings to involve difficult-to-engage communities in the planning process. The 
final plan update was 23% shorter than the original plan, utilized a quantifiable risk 
assessment, and involved increased community participation. FEMA Region VII 
praised the final plan as “among the strongest” in the four-state region. 

EDUCATION
Master of Community and 
Regional Planning
University of Nebraska

B.S., Sociology
University of Nebraska

CERTIFICATION
American Institute of 
Certified Planners

TENURE
8 Years (Industry)
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JEFF HENSON, CFM
Project Principal

Jeff is a project manager for JEO’s Hazard Mitigation and Emergency Planning 
team. Since joining JEO in 2013, he has assisted in the update of 21 of Nebraska’s 
23 local hazard mitigation plans. In addition to his experience with hazard mitigation 
planning, Jeff has worked on a range of projects including regional drought 
mitigation/management plans, levee/dam emergency preparedness planning, 
tabletop exercises, and flood resiliency planning. In addition to his role with the 
JEO team, Jeff is a lecturer in the Community and Regional Planning program at the 
University of Nebraska-Lincoln. For the past five years, Jeff has taught the hazard 
mitigation course for the University, helping students connect theoretical planning to 
real-life planning projects. 

PROJECT EXPERIENCE
Integrated Emergency Management Recovery Framework Update, Garfield 
County, Colorado
Jeff was the project manager for the latest update of the Garfield County Hazard 
Mitigation Plan. The project included the update of the county-wide hazard 
mitigation plan, continuity of operations plan, and the disaster recovery framework. 
During this project, the JEO team worked with 100% of the jurisdictions and fire 
districts within Garfield County, improving the rate of participation. In addition, the 
planning process included a public open house/workshop where more than 30 
local, state, and federal agencies, as well as local stakeholder groups were able to 
learn more about the plans and provide comments and input to the process. 

Hazard Mitigation Plan, Quad Counties, Nebraska
Jeff was the project manager for the update of the four-county hazard mitigation 
plan. This planning process included more than 30 districts (counties, cities, villages, 
school districts, irrigation districts, fire districts, etc.). The JEO team was able to adapt 
materials to a range of audiences throughout the planning process. Since the plan’s 
approval in 2016, it has been utilized by FEMA Region VII to demonstrate mitigation 
measures that align with the climate adaptation mitigation alternatives prioritized for 
the Pre-Disaster Mitigation Grant Program (FEMA).

Hazard Mitigation Plan, Lower Elkhorn Natural Resources District, Nebraska
Jeff was the project manager for JEO, who previously updated the Lower Elkhorn 
NRD Hazard Mitigation Plan. There were 52 jurisdictions that participated in this 
plan. Participants included counties, cities, villages, school districts, rural water 
districts, and a tribe. Through the update of the plan, JEO and the Lower Elkhorn 
NRD worked to develop a plan that went beyond FEMA minimum standards and 
created an “advanced plan.” This advanced plan incorporated detailed project 
recommendations for post-plan implementation. Proposed mitigation projects were 
screened based upon criteria for feasibility of FEMA funding.

EDUCATION
M.A., Community and 
Regional Planning
University of Nebraska

B.A., Crisis and Disaster 
Management
University of Central 
Missouri

REGISTRATION
Registered Floodplain 
Manager

TENURE
13 Years (Industry)
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MARY BAKER
QA/QC

Mary is the Resiliency Strategist at JEO Consulting Group, where she works primarily 
with the mitigation and emergency planning team, assisting with client relations 
and business plan opportunities. Prior to joining the private sector, Mary worked 
at the State of Nebraska for over 12 years, seven of which were at the Nebraska 
Emergency Management Agency. During her tenure with the state she spent five 
years as the Hazard Mitigation Officer, where she managed the FEMA Hazard 
Mitigation Assistance Planning and Grant Programs. Mary also has over 24 years 
of military service, where she was extensively involved in operations, morale, and 
security of hundreds of soldiers and airmen during her tenure with the Air Force 
and the Nebraska Air Guard. As a native of the state, her passion is assisting 
communities in reducing their risk profile and ensuring their sustainability for the 
future. 

PROJECT EXPERIENCE
2019 Flood Assistance, Winslow, Nebraska
In March 2019, river systems throughout Nebraska experienced significant flooding. 
Unfortunately, the Village of Winslow was a victim of this historic flood and when 
the waters receded, the community clearly suffered extensive damage. Mary is part 
of the JEO team who was retained by Winslow to assist them with coordinating 
the FEMA Public Assistance Disaster process, as well as the Hazard Mitigation 
Assistance Programs. Through these programs and many more, JEO is providing 
guidance and vision to the community, as they determine the best path forward for 
recovery and the revival of the village. 

Property Acquisitions, Papio-Missouri River Natural Resources District, Nebraska
Numerous property acquisitions and relocations have occurred in the State of 
Nebraska, with the most recent ones completed under Mary’s tenure as the State 
Mitigation Officer. The majority of these projects have been executed with the Papio-
Missouri River NRD, in their continued quest to remove structures from the floodplain 
in their district. After the 2011 Missouri River flooding, Mary assisted the NRD in 
removing all structures in a development called Iske Place, which was on the wet-
side of the Missouri River levees. Currently, she is assisting the NRD in completing 
acquisition project applications for Sarpy, Douglas, and Washington Counties. 

Nebraska Emergency Management, Military Department*
Mary provided complete program oversight for the mitigation section for the state, 
serving local and county jurisdictions, as well as other state agencies such as the 
Nebraska Forest Service. She executed all hazard mitigation grants over her tenure, 
which included all grant and project management, fiscal accountability, and all 
coordination with FEMA throughout the grant life-cycle. Mary managed over $37 
million in FEMA mitigation funds on behalf of the State of Nebraska during her five 
years as the State Hazard Mitigation Officer. Her exceptional relation-building and 
communication skills helped her build a network of resiliency minded peers across 
local, state, and federal agencies. 

EDUCATION
B.A., Human Development 
and Family Wellness
University of Nebraska

TENURE
30 Years (Industry)
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BROOKE SEACHORD
Planner

Brooke is a planner with the hazard mitigation and emergency planning team at 
JEO. Her focus is on hazard mitigation planning efforts. Specifically Brooke’s work 
emphasizes improved plan development and writing, data collection and analysis, 
public engagement strategies, and meeting facilitation. Brooke has served as a 
project planner on hazard mitigation plans in four states and two FEMA regions. 

PROJECT EXPERIENCE
Multi-Jurisdictional Hazard Mitigation Plan and Wildfire Mitigation Exercise, 
Region 23 Emergency Management, Nebraska
Brooke served as the primary point of contact and lead planner for the Region 
23 Hazard Mitigation Plan. This was Region 23’s third plan update and included 
four counties, eight communities, a college, and a Natural Resources District and 
utilized a re-evaluated risk and vulnerability assessment for the planning area. 
She also worked closely with the Nebraska Forest Service, Region 23 Emergency 
Management, and local fire districts to update and integrate the Pine Ridge Area 
Community Wildfire Protection Plan into the Hazard Mitigation Plan. Brooke led and 
facilitated engagement meetings, both in-person during project kickoff and virtually 
as the project continued. JEO heavily used one-on-one communication in this plan 
update to ensure all information was captured and reflected in these plans.

Multi-Jurisdictional Hazard Mitigation Plan, Tri-Basin Natural Resources District, 
Nebraska
Brooke assisted the Tri-Basin NRD in updating their multi-jurisdictional hazard 
mitigation plan that covered three counties. There were 21 participating jurisdictions 
including the NRD, counties, cities, villages, and school districts. The plan assessed 
the regional and local risk to several natural and human-caused hazards and 
identified mitigation actions to reduce that risk. The focus of this planning process 
was to update the plan to coincide with changing FEMA expectations, as well 
as provide an increased focus on the local plan participants and their hazard 
vulnerability. FEMA Region VII praised the plan update as “exemplary,” “easy to read, 
thorough, and concise,” and mentioning the “plan integration discussions were the 
best the Region has ever seen.”

Hazard Mitigation Plan, Oglala Sioux Tribe
Brooke served as the project coordinator and primary contact with the Oglala 
Sioux Tribe (OST) during the update of their multi-jurisdictional tribal hazard 
mitigation plan. For this plan, JEO worked closely with the tribal hazard mitigation 
planning committee to engage both tribal and non-tribal residents in the planning 
process. The team held meetings to help educate residents and planning team 
members about the planning process being used, completed an expanded and 
in-depth hazard risk assessment, and included a discussion of tribal plans and 
integrated capabilities. The plan was reviewed and approved by FEMA Region VIII 
in 2019 which noted the plan was “well organized and easy to follow,” included an 
“exhaustive list of resources,” and identified “detailed mitigation actions.”

EDUCATION
B.S., Fisheries and Wildlife
University of Nebraska

B.S., Environmental 
Studies
University of Nebraska

TENURE
5 Years (Industry)
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KARL DIETRICH
GIS

Karl joined the JEO HMEP team after serving over four years with the Lincoln-
Lancaster County Health Department and receiving his master’s degree in 
Community and Regional Planning. His focus is on hazard mitigation and emergency 
preparedness planning. Specifically, Karl assists with document development 
and plan writing, GIS mapping, data collection follow-up efforts with participating 
jurisdictions, and public meeting facilitation. 

PROJECT EXPERIENCE
Multi-Jurisdictional Hazard Mitigation Plan, Upper Big Blue NRD
Karl was a planner for this project where he assisted the NRD in the development 
of their first 2019 multi-jurisdictional hazard mitigation plan from three previously 
separate county hazard mitigation plans. Karl worked with a range of stakeholders 
to gain participation from over 30 participating jurisdictions including counties, cities, 
villages, school districts, and a rural fire district. All but one municipality located 
within the district participated in the plan. All of the map creation and GIS analysis for 
the plan was performed by Karl.

Multi-Jurisdictional Hazard Mitigation Plan Update, Lower Elkhorn NRD
Karl served as a planner for the 2020 updated of the Lower Elkhorn NRD Multi-
Jurisdictional Hazard Mitigation Plan. Karl performed GIS analysis, map creation, 
data collection, and assisted with plan development and writing. A wide range of 
jurisdictions participated in this plan including the NRD, counties, cities, villages, 
school districts, and a Tribal Nation. A unique component of this project included 
the formation of local drought plans to aid in long-term drought resilience for the 
cities of Norfolk, Wayne, and West Point. Karl was instrumental in conducting the GIS 
analysis and plan development, which included an evaluation of drought impacts as 
well as mitigation, preparedness, and response actions. 

Multi-Jurisdictional Hazard Mitigation Plan Update, Lower Platte North NRD
Karl served as a planner for the project to assist the NRD in the update of their multi-
jurisdictional hazard mitigation plan. Karl led the mapping and GIS analysis portion 
of the plan and assisted in community outreach and plan development. A special 
component of the plan included a parcel level analysis for the cities of Fremont and 
Schuyler. Karl assisted a JEO engineer in the GIS portion of this analysis. In addition, 
he created the maps used for a flood recovery workshop which was included as 
part of the project.

EDUCATION
Masters of Community 
and Regional Planning
University of Nebraska

B.S., Natural Resources 
and Environmental 
Economics
University of Nebraska

TENURE
3 Years (Industry)
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SCOTT SCHREIBER, 
PE, CFM
Technical Expert

Scott is a water resource engineer with 14 years of experience in flood recovery, 
hazard mitigation, stormwater management design, stream restoration, water budget 
analysis, Clean Water Act permitting, corridor planning studies, land development, 
groundwater studies, athletic field design, LOMR submittals, LID and LEED designs 
and drainage infrastructure design. Scott is proficient with HEC-RAS, SWMM, Civil 
3D, RiverCAD, StormCAD CUHP and HY-8.

PROJECT EXPERIENCE
South Street Vrain Stream Restoration at Hall Ranch, Boulder County, Colorado
Scott served as project manager and stream restoration engineer for the 3.2-
mile study of the South St. Vrain Creek following the 2013 flood. Developed 
stream restoration designs that incorporated flood mitigation measures to reduce 
the impact of future flooding, provide public safety, protect public and private 
infrastructure, maintain or re-establish floodplain connectivity, and restore the creek 
channel and surrounding areas to stable, resilient and ecologically-rich habitats. A 
broad range of public, private and non-profit stakeholders were engaged to foster a 
consensus-driven and technically sound, resilient solution. This work was the basis 
for project funding and implementation.

Mud Flow Analysis, Aspen, Colorado
Scott completed FLO-2D analysis on potential development opportunities within the 
core of the city of Aspen. The work evaluated the potential for sub-grade terraces to 
be re-developed that would previously store mud and debris and how development 
of those terraces might impact downstream properties.

Big Thompson River Corridor Master Plan, Loveland, Colorado
Scott worked on a master plan that outlines a detailed vision for nine miles of the 
Big Thompson River through Loveland, Colorado, including improvements to reduce 
flood hazards and provide multiple benefits to people and wildlife along the corridor. 
Working in conjunction with THK and Matrix.

EDUCATION
M.E., Water Resource 
Engineering and 
Management
Georgia Institute of 
Technology

B.S., Civil Engineering
Virginia Polytechnic 
Institute and State 
University

TENURE
14 Years (Industry)
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PROPOSED WORK PLAN
AND APPROACH
Methodology to Accomplish Scope of Work

Project Understanding

Hazard mitigation planning has its origins in the Disaster Mitigation Act of 2000 (DMA 2000). The DMA 2000 was an effort by 
the federal government to encourage planning for risk reduction and provide funding assistance for project implementation. 
The DMA 2000 established two types of funding that require the development, maintenance, and adoption of a local hazard 
mitigation plan (HMP). When jurisdictions have successfully developed and adopted an HMP that conforms with the 
established planning requirements, including a five-year plan review and update, they become eligible to pursue grants 
through the HMA Program.

The HMA consists of three grant programs: Building Resilient Infrastructure and Communities (BRIC) Mitigation Grant Program, 
Flood Mitigation Assistance (FMA) Program, and the Hazard Mitigation Grant Program (HMGP). These three grant programs 
are used to support jurisdictions in the implementation of projects that will reduce community vulnerability and losses from 
natural disasters. In addition to HMA eligibility, jurisdictions with an approved and adopted HMP are eligible for mitigation 
support if they are impacted by a presidentially declared disaster event. One of the requirements outlined in the DMA 2000 
is that HMPs will be updated and approved by FEMA every five years, with annual reviews in between. The current Garfield 
County HMP expires on November 11, 2022. 

Garfield County is no stranger to hazard events. The 2020 fire season is just one example of how devastating and 
disruptive a hazard can be on the county. Hazard events such as Grizzly Creek and Pine Gulch fires reinforce the need, and 
public support, for HMP planning efforts. The update of the HMP provides an opportunity for the county and participating 
jurisdictions to analyze their vulnerability to natural and human caused hazards, then identify actions that result in long-
term risk reduction. The HMP planning process is also an opportunity to incorporate strategies into additional planning 
mechanisms, as well as educate government officials, stakeholders, and the public about risk reduction. These actions can 
help create and enhance a culture of resiliency within the county.

Photo courtesy of Whitewater Rafting LLCPhoto courtesy of Inciweb 
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Project Approach

ADAPTIVE PLANNING PROCESS
Engaging stakeholders early in the planning process is critical for 
project success. Early engagement improves the planning process and 
increases the potential for successful plan implementation. Our team 
works hard to create a dynamic approach for each area and community 
that we work with. The JEO team will work with Garfield County to 
develop a county planning team that consists of representatives from 
county departments, communities, fire districts, state officials, regional 
agencies, and federal agencies.  Although the following strategy is 
proposed by the JEO team, the planning process can be adapted and 
modified as needed by the county planning team to meet the needs 
of the county.

The county planning team will work to guide the planning process, 
identify stakeholders who should be invited to participate in the process, 
and oversee the development of the planning document. Workshop-
style meetings (either in-person or virtual) are suggested to engage 
the county planning team and complete items necessary for the 
planning process (risk assessment, identification and prioritization 
of mitigation alternatives, etc.). One-on-one meetings and phone calls 
will be used to follow up with members of the county planning team to 
gather any outstanding data.

JEO and the county planning team will determine the most appropriate 
methods to engage key stakeholders and the public throughout the 
planning process. Depending on the current COVID-19 situation, in-
person public meetings may or may not be available or appropriate to 
engage interested parties. JEO will utilize existing working groups and 
relationships with these entities to expedite engagement. Strategies 
such as open houses, flyers, online surveys, social media, press 
releases or virtual meetings may be used to engage these entities 
while following the latest guidance of local public health officials. As 
the open house was such a successful engagement method during the 
2017 HMP planning process, the JEO team suggests this HMP update 
incorporates at least one open house (in-person or virtual) during this 
planning process. 

Another strategy that was utilized in the previous plan update that we 
anticipate utilizing again is one-on-one meetings with participating 
jurisdictions. The opportunity to meet one-on-one with plan 
participants enables the JEO team to dig deeper into their specific 
needs and better understand local vulnerabilities to recommend 
potential mitigation strategies that will assist in reducing risk. During 
these meetings, plan participants can request other experts (engineers, 
architects, land use planners, floodplain managers, etc.) attend to provide 
additional insights. Jurisdictions that engaged in one-on-one meetings 
during the 2017 update reported high levels of satisfaction with the 
planning process, as well as a more comprehensive understanding of 
the task at hand. These one-on-one meetings can also be conducted in-
person or through a virtual meeting platform. We have found that offering 
multiple avenues of participation has increased local engagement in 
HMP updates and has the added benefit of helping jurisdictions better 
understand what the plan can do for them moving forward. 

PUBLIC ENGAGEMENT DURING A 
PANDEMIC
Virtual public involvement (VPI) has 
been an emerging trend in the last 
decade. The COVID-19 pandemic 
has illuminated both the need and 
value VPI can provide – and JEO has 
the tools and experience to facilitate 
public and stakeholder engagement 
efforts either completely virtually or 
in a hybrid format with both in-person 
and virtual elements.

JEO is actively conducting VPI on a 
variety of platforms (Zoom, WebEx, 
Teams, Google Hangouts, ArcGIS 
Online) for a range of projects, and 
has been using virtual tools prior to 
the pandemic. 

FLEXIBILITY
If there is one lesson we all learned in 2020, 
it is that the world can change at a moment’s 
notice. In Garfield County, there are several 
local conditions that could impact the project 
including: continued COVID-19 concerns, the 
current extreme and exceptional drought 
conditions across the county during wildfire 
season, the scars from 2020 wildfires 
have led to an increased risk of landslides/
mudflows, and accidents (like the one on 
April 12th near Glenwood Springs) can shut 
down I-70 for hours. Our team understands 
these conditions and that local priorities/
focus may change during the life of the 
project. Our team will remain focused on 
creating a flexible and adaptive planning 
process that will ensure the plan meets 
local needs, meets plan requirements, and 
minimizes any delays, regardless of what 
2021 has in store for Garfield County. 
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HAZARD IDENTIFICATION AND RISK ASSESSMENT
A thorough and accurate risk assessment is a critical component for hazard mitigation planning and sets the stage for the 
identification of meaningful mitigation alternatives. The JEO team will conduct a risk assessment that reflects all updates and 
requirements per the latest State of Colorado HMP and DMA 2000 requirements. There are three key components to the risk 
assessment for the plan update:

• QUANTITATIVE DATA COLLECTION: Data related to hazard occurrence, 
historical damages, and vulnerability will be crucial to complete this project. 
This phase will take less time with the JEO team because we already 
have much of the quantitative data, shapefiles, and maps needed for this 
project from the 2017 HMP and CWPP planning processes. Our team will 
update this information to ensure we have the latest data available. 

• QUALITATIVE DATA COLLECTION: Our team will work with the county 
planning team, participating entities, and stakeholders to collect information 
that is not available via public databases and only exists through local 
knowledge cultivated by members of the community. The qualitative data 
will be gathered during project meetings, online surveys, local observations, 
and one-on-one meetings when possible. JEO’s approach to the risk 
assessment process is to not only gather as much relevant data as 
possible, but to also recognize how dynamic hazard impacts manifest 
themselves within each community in unique ways. 

• SPATIAL ANALYSIS OF GEOGRAPHICALLY SPECIFIC HAZARDS: JEO will 
use the GIS analysis done during the 2017 HMP planning process as a 
base from which to update. This analysis utilized the latest data and models 
from the Colorado Forest Service, Garfield County, and others to divide the 
county into three study areas (forest, resource lands, and urban interface) 
and establish hazard risk areas. Zoning, census, and infrastructure data was 
then overlaid with hazard data to analyze and quantify assets at risk within 
each of the study areas. The JEO team will work with Garfield County and 
stakeholders to update this information, as well as further define areas at 
risk, and identify priority management and mitigation areas.

MITIGATION STRATEGY AND PLAN IMPLEMENTATION 
The main goal in developing a plan should be its implementation. We understand that one of the goals of developing an 
HMP is to gain or maintain access to funding mechanisms. However, implementing projects and having a stronger, more 
resilient Garfield County is the most important result of this planning process. Using the HIRA as a guide, the county planning 
team and JEO team will work together to identify and prioritize mitigation alternatives, as well as to identify proper funding 
mechanisms to aid project implementation. The JEO team can provide unique guidance to plan participants searching for 
effective approaches to reduce risk by making subject-matter experts available to the county and participating entities 
throughout the planning process. Our team has decades of combined experience planning, designing, funding, and 
implementing mitigation projects. 

GRANT MANAGEMENT
The work is not done once a project is awarded grant funding. There are forms and reports required throughout the process 
that can be simple for some or overwhelming for others, depending on several factors (for example: whether the county’s 
local match is utilizing cash, in-kind services, or a combination of the two). It is our understanding that Garfield County was 
awarded a Pre-Disaster Mitigation Grant from FEMA to assist with the development of this planning effort. Our team has years 
of successful experience developing, administering, and managing FEMA grants. We have the expertise to guide the county 
through the funding process and assist with any and all grant requirements. 

The combination 
of data collection, 
spatial analysis, 

and local qualitative 
context provides a 

holistic picture for the 
HMP. This balanced 
approach provides a 
critical foundation for 
the identification of 

mitigation alternatives, 
and more importantly, 
the implementation of 

mitigation strategies that 
results in reduced risk 

and improved resilience. 
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Preliminary Time Schedule

Below is the proposed schedule to complete the HMP project by the end of 2021. This schedule can be adjusted as desired 
by Garfield County. As the entirety of Garfield County is currently in drought during fire season and the COVID-19 pandemic 
continues, we understand that extenuating circumstances may cause officials from Garfield County, local communities, or 
stakeholders to be unavailable sometime during the planning process. The JEO team will remain focused on completing the 
HMP and will work with Garfield County and stakeholders to maintain the project schedule and minimize any delays related to 
external factors. 

2021 2022
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Task 1: Organize Resources

Task 2: Hazard Identification and Risk 
Assessment (HIRA)

Task 3: Develop a Mitigation Strategy

Task 4: Plan Adoption, Monitoring, and Evaluation

Task 5: Grant Management

Ability to Meet Scheduled Deadlines

JEO utilizes Deltek Vision, a project-based management software system to manage the workload demands of staff and 
provide Phil Luebbert, the project manager, real-time information on staff availability for this planning project. As a result, 
Phil will be able to ensure that our team executes work in a timely and efficient manner that is flexible to the county’s needs 
and directives. To ensure continuity, we maintain the same project manager and principal assigned to the project from the 
first kick-off meeting to the plan’s final approval. JEO’s staff have the workload capacity to complete your project within the 
needed timeframe.

TASK ESTIMATED HOURS

Task 1: Organize Resources 170

Task 2: Hazard Identification and Risk Assessment (HIRA) 90

Task 3: Develop a Mitigation Strategy 75

Task 4: Plan Adoption, Monitoring, and Evaluation 19

Task 5: Grant Management 20

Total 374
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LOCAL
FAMILIARITY

We understand that Garfield County desires a consultant that is familiar with the county and its communities. Our 
team has several connections to Garfield County that make us distinctly aware of the local dynamics of your county. The 
JEO team assisted Garfield County with the update of their 2017 HMP, Continuity of Operations Plan, and Disaster Recovery 
Framework, and is currently assisting with the update of the Garfield County CWPP. We understand the hazards in Garfield 
County, and how these hazards manifest within each community. We also understand that communities such as Carbondale 
and Parachute face different challenges, and therefore their approaches to planning and mitigation will not be the same. This 
is why our planning team adapts their methodologies to each jurisdiction we are serving. 

Phil has family in Glenwood Springs and has been a frequent visitor to the county for several years. When the Grizzly Creek 
Fire occurred in 2020, Phil wasn’t just following the situation on the news or through social media, he was getting real 
time updates and videos from his family of ash falling from the sky on their property. Scott and WWE’s office is less than a 
block away from the Garfield County offices in Glenwood Springs. Scott and WWE are acutely aware of the local conditions 
because they live and work in Garfield County. 

These experiences and connections make the JEO team uniquely familiar with the local conditions of Garfield County, as 
well as the project partners that will be included in this planning effort. This will lead to a smooth and timely planning process. 
Ultimately, we have a personal interest in ensuring Garfield County is resilient to hazards because it directly affects our 
families as well. 

COST
From past experience, we know that meeting the client’s budget on a project is important. The JEO team has a proven track 
record of maintaining project budgets. These fees were developed using our standard billing rates. When considering the 
cost for the HMP update, JEO develops the fee based on the number of participating jurisdictions, anticipated types of public 
participation, meeting formats, and available data. It is assumed that plan participation in this update will be as robust as it 
was for the 2017 HMP. This fee assumes that at least one round of project meetings will be virtual due to ongoing COVID-19 
concerns. If Garfield County prefers all project meetings be held in-person, this would add $2,750 in travel related expenses 
to Task: 1 Organize Resources.

TASK FEE BREAKDOWN

Task 1: Organize Resources $17,000

Task 2: Hazard Identification and Risk Assessment (HIRA) $9,000

Task 3: Develop a Mitigation Strategy $7,500

Task 4: Plan Adoption, Monitoring, and Evaluation $1,900

Task 5: Grant Management $2,000

Total $37,400
NOTE: Cost of telephone calls, travel expenses, mileage, meals, and lodging are included in our hourly rates and fees, 
and not charged separately.
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Attachment B- Immigration Certification 

RFP-GC-SO-02-21 
Rev. 3/25/2021 

ATTACHMENT B - IMMIGRATION CERTIFICATION REGARDING ILLEGAL ALIENS 

The Contractor, whose name and signature appears below, certifies and agrees as follows: 

1. The Contractor shall comply with the provisions of C.R.S. 8-17.5-101 et seq.  The
Contractor shall not knowingly employ or contract with an illegal alien to perform work for the
Board of County Commissioners of Garfield County, Colorado (“BOCC”) or enter into a contract
with a subcontractor that knowingly employs or contracts with an illegal alien.

2. The Contractor represents, warrants, and agrees that it has confirmed the employment
eligibility of all employees who are newly hired for employment to perform work under this
public contract for services through participation in either the E-Verify Program or the
Department Program and otherwise shall comply with the requirements of C.R.S. 8-17.5-
102(2)(b).

3. The Contractor shall comply with all reasonable requests made in the course of an
investigation under C.R.S. 8-17.5-102 by the Colorado Department of Labor and Employment.  If
the Contractor fails to comply with any requirement of this provision or C.R.S. 8-17.5-101 et seq.,
the BOCC may terminate work for breach and the Contractor shall be liable for actual and
consequential damages to the State.

4. If the Contractor is a sole proprietor, the undersigned hereby affirms under penalty of
perjury under the laws of the State of Colorado that (check one):

____ I am a United States citizen, or 

____ I am a Permanent Resident of the United States, or 

____ I am lawfully present in the United States pursuant to Federal law.  

I understand that this statement is required by law because I am entering into a contract to 
perform work for the BOCC.  I understand that state law requires me to provide proof that I am 
lawfully present in the United States prior to starting work for the BOCC.  I further acknowledge 
that I will comply with the requirements of C.R.S. 24-76.5-101 et seq. and will produce the 
required form of identification prior to starting work. 

X
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ATTACHMENT C - NON-COLLUSION AFFIDAVIT 
 
 
I hereby attest that I am the person responsible for the final decision as to the price(s) and 
amount of my firm's bid for this project, or the person with this responsibility has given me 
written authorization, attached hereto, to make the following statements on his/her behalf and 
on behalf of my firm: 
  
I further attest that:  
 
1.  In arriving at the price(s) and amount of my firm's bid, my firm and I acted independently 
and did not engage in any consultation, communication or agreement having the purpose or 
effect of restricting competition in the bidding for this project.  
 
2A.  My firm and I have not disclosed any price(s) or amount(s) of my firm's bid to any other 
prime bidder or potential prime bidder, and my firm and I will not make any such disclosure prior 
to the bid opening.  
 
2B.  No other prime bidder or potential prime bidder has disclosed any price(s) or amount(s) 
of its bid to my firm or me.  
 
3A.  My firm and I have not attempted and will not attempt to solicit, cause or induce any 
other prime bidder or potential prime bidder to refrain from bidding for this project, to bid higher 
than my firm's bid, to bid lower than my firm's bid, or to submit any high, low or other form of a 
noncompetitive or complementary bid for this project.  
 
3B.  No prime bidder or potential prime bidder has solicited my firm or me to refrain from 
bidding for this project. No prime bidder or potential prime bidder has solicited my firm or me to 
bid higher than another prime bid, to bid lower than another prime bid, or to submit any high, 
low or other form of a noncompetitive or complementary bid for this project.   
 
4. My firm and I have not reached any understanding, made any agreement, or engaged in 
any consultation, communication or discussion concerning my firm's bidding higher than 
another prime bid, my firm's bidding lower than another prime bid, or my firm submitting any 
high, low, or other form of a noncompetitive or complementary bid for this project.  My firm 
and I are submitting my firm's bid in good faith and not pursuant to any such understanding, 
agreement, consultation, communication or discussion. 
 
5. My firm has not afforded to award a subcontract, has not offered to award any other 
agreement pertaining to the purchase or sale of services or materials, and has not offered to 
pay money or anything else of value in consideration of a promise from another prime bidder 
or potential prime bidder to retrain from bidding, to bid higher than my firm, to bid lower than 
my firm, or to submit any high, low or other form of a noncompetitive or complementary bid 
for this project.   
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ATTACHMENT D- STATEMENT OF QUALIFICATIONS  
 
 

COMPANY INFORMATION 
 
Legal Name of Company:                        
 
Trade Name, if any, of Company:          
 
Street Address:                        
 
City, State & Zip Code:                        
 
Principal Owner/Officer Name:                    
  
Title:                       
  
Federal Employer Identification Number:           
 
Telephone Number:                        
 
Facsimile Number:                        
 
Company E-mail Address:                               
 
Contact:                      
 
Contact E-mail Address:                      

 
 

 
COMPANY HISTORY 

 
If a Colorado corporation or limited liability company, is the company in “good standing” with 
the Colorado Secretary of State?       yes   no 
 
If a foreign corporation or limited liability company, is the foreign corporation or limited liability 
company registered to do business in Colorado and in “good standing” with the Colorado 
Secretary of State?        yes    no 
 

JEO Consulting Group, Inc.

N/A

2000 Q Street, Suite 500 

Lincoln, Nebraska 68503

Robert Brigham

President/CEO

 470444475

402.435.3080

402.435.4110

info@jeo.com

Phil Luebbert

pluebbert@jeo.com

X
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How long has the company been in business in Colorado?    years. 
 
How long has the company been in business in Garfield County?   years. 
 
Has the company, or any officer or director acting in an official capacity, ever been successfully 
sued?         yes   no 
If yes, complete the chart below, and any additional pages if necessary: 
 
Court  Case Number Year  Judgment  Amount  
           
           
     
Has the company, or any of its officers or directors, ever been disbarred, suspended, or 
disqualified from any public procurement?        yes   no. 
If yes, complete the chart below, and any additional pages if necessary:  
 
Agency  Agency Number Year  Length of Disqualification  
           
           
 
Has the company, or any of its officers or directors, ever been involved in a voluntary or 
involuntary bankruptcy proceeding?       yes   no 
If yes, complete the chart below, and any additional pages if necessary: 
 
Court  Case Number Year  Judgment  Amount  
           
           
 

(Attach additional sheets if needed to fully respond to the above questions.) 

 
PREVIOUS WORK EXPERIENCE 

 
 
Has your company ever provided goods similar to the goods that are the subject of this 
solicitation for Garfield County?       yes   no 
 
If yes, what was the total dollar amount of that contract? $___________ . 
 

 
 
 
 

  

X

X

X

X

19

0

66,500
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INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Travelers Insurance Company

12/09/2020

INSPRO Insurance
P.O. Box 336
Wahoo, NE  68066
402 443-3742

Dee Kabourek
402 443 3742 402 443 3571

dkabourek@insproins.com

JEO Consulting Group, Inc.
1937 N. Chestnut Street
Wahoo, NE  68066

A X
X

P630382R7536 09/01/2020 09/01/2021 1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

A
X

X X

8104N178342 09/01/2020 09/01/2021 1,000,000

A X X

X 10000

CUP7J603455 09/01/2020 09/01/2021 5,000,000
5,000,000

A

N

UB4J623381 09/01/2020 09/01/2021 X
1,000,000

1,000,000
1,000,000

A Professional
Liability

105368866 11/28/2020 11/28/2021 $3,000,000 ea claim
$3,000,000 all claims
$100,000 deduct

Project: RFP-GC-SO-02-20, Community Wildfire Protection Plan
Garfield County, Colorado, its elected officials, trustees, employees, agents and volunteers is an
additional insured under General Liability. Coverage is primary and non-contributory. 

Garfield County Procurement
Department
810 Pitkin Avenue
Glenwood Springs, CO  81601
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