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STANDARD PURCHASE CONTRACT FOR SERVICES 
 

This STANDARD PURCHASE CONTRACT FOR SERVICES is entered into by and between 
GARFIELD COUNTY, COLORADO (the “County”), a political subdivision of the state, through an 
authorized representative of the BOARD OF COUNTY COMMISSIONERS (the “BOCC”) and Rodney 
D. Burrows & Associates (“Contractor”) whose principle place of business is 1330 Nickel Court, 
Broomfield, CO  80020, in accordance with the applicable provisions of the Garfield County Procurement 
Code (the “Contract”). 
 

RECITALS 
 

A. Contractor has been selected to provide the services defined in this Contract to or on 
behalf of the BOCC in accordance with the October 1, 2012 Garfield County 
Procurement Code, Article 3.1, 3.2, 3.5 or 3.6, as applicable. 
 

B. The BOCC wishes to retain Contractor as an independent contractor to provide, and 
Contractor wishes to provide to the BOCC, the services defined in this Contract on 
the terms stated in this Contract.  

 
C. The BOCC is authorized to acquire and contract for these services by Colorado 

Revised Statutes §30-11-101, et seq. 
 
NOW, THEREFORE, in consideration of the following mutual covenants and agreements, the 

BOCC and the Contractor agree:   
  

AGREEMENT 
 

1. Purpose.  The purpose of this Contract is to define the terms and conditions by which 
Contractor will provide Engineering and Design Services to Garfield County as more specifically defined 
by Solicitation Document No. RFP-GC-FG-02-18 (the “Solicitation”), which is incorporated herein for all 
purposes.  For convenience, the Scope of Services from the Solicitation is attached as Attachment A (the 
“Scope of Services”). 

 
2. Term and Renewal.  The initial term of this Contract is from November 28, 2018 to February 

1, 2019.  At the expiration of the initial term, the Contract may be extended for up to two additional one-
year terms upon the express written consent of the parties.  

 
3. County Representative.  The BOCC shall be represented by Frank Coberly, Facilities 

Director (the “County Representative”), who is designated and authorized to act on  behalf of the BOCC 
for all purposes relating to the budget, performance, payment, and successful completion of this Contract. 
 

4. Compensation.  Contractor shall be compensated for services as earned in a total annual 
amount, including reimbursed expenses if allowed, not to exceed Thirty Six Thousand, Ten Dollars and No 
Cents ($36,010.00).  The BOCC has lawfully appropriated an amount sufficient to pay this amount and is 
under no obligation to make any future appropriation or allocation to this Contract.  Any amount 
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appropriated but not earned by December 31 in any year in which this Contract is in effect shall 
automatically expire on December 31 of that year. 

 
a. Invoicing Procedures.  Payment(s) will be made to the Contractor upon receipt and approval of 

an invoice by the County Representative, who shall be the sole judge of the acceptability of the 
services and reasonableness of expenses.  Contractor and the County Representative shall agree 
upon a mutually acceptable invoicing schedule.  The County reserves the right to require 
additional information to support payments to the Contractor.  Payments will be made to the 
Contractor within forty-five (45) of receipt of invoice or other mutually agreed upon period.   

 
b. Mailing Address.  All invoices and notices related to this Contract shall be sent to the County 

Representative at the following address:  Garfield County, Attn: Frank Coberly, 195 West 14th 
Street, Building D, Suite 310, Rifle, Colorado 81650. 

 
5. Scope of Contract.  This Contract shall include, in addition to the terms stated herein, all 

terms and conditions specified in the Solicitation, Contractor’s successful proposal, bid, or offer upon which 
this Contract was awarded, which is incorporated herein for all purposes (the “Proposal”).  If there is any 
inconsistency between this Contract, the Solicitation, or the Proposal, the following order of priority shall 
control:  (a) this Contract; (b) the Solicitation; then (c) the Proposal, regardless of any statement to the 
contrary therein. 

 
6. Contractor’s Responsibilities.  In order to accomplish the purposes of this Contract: 
 
a. Contractor agrees to diligently and professionally perform the services described in the 

Scope of Services. 
 
b. Contractor agrees not to engage in unethical conduct in its performance of the services 

agreed to and expressly agrees to comply with and abide by any applicable laws, regulations, 
or rules relevant to or governing the performance of the services provided.   

 
7. County Responsibilities.  The County shall provide information as necessary or requested 

by the Contractor to enable Contractor to perform under this Contract. 
 
8. Independent Contractor.  Contractor is an independent contractor and is free to perform 

services for other clients.  Neither Contractor nor any agent or employee of Contractor shall be deemed an 
agent or employee of the County or the BOCC for any purpose. AS AN INDEPENDENT CONTRACTOR, 
CONTRACTOR IS NOT ENTITLED TO UNEMPLOYMENT INSURANCE OR WORKERS 
COMPENSATION BENEFITS THROUGH THE COUNTY AND IS OBLIGATED TO PAY FEDERAL 
AND STATE INCOME TAX ON ANY MONIES EARNED PURSUANT TO THIS CONTRACTUAL 
RELATIONSHIP.   

 
9. Certification Regarding Illegal Aliens.  This Contract is a public contract for services as 

defined by Colorado Revised Statutes § 8-17.5-101(6)(a); therefore, by executing this Contract Contractor 
hereby: 

 



 

Page 3 
Standard Purchase Contract for Services 
12/06/2016 

a. Certifies that it does not and will not knowingly employ or contract with an illegal alien to 
perform work under this Contract (see C.R.S. § 8-17.5-102(2)(a)(I);  

 
b. Certifies that it has not and will not enter into a contract with a subcontractor that fails to 

certify that it will not knowingly employ or contract with an illegal alien to perform work 
under this Contract (see C.R.S. § 8-17.5-102(2)(a)(II)); 

 
c. Certifies that it has confirmed the employment eligibility of all employees who are newly 

hired for employment to perform work under this Contract through participation in either 
the electronic employment verification program created in Public Law 104-208, as amended, 
and expanded in Public Law 108-156, as amended, and jointly administered by the United 
States Department of Homeland Security and the Social Security Administration, or its 
successor program (the “E-Verify Program”) or the employment verification program 
established by the Department of Labor and Employment pursuant to C.R.S. § 8-17.5-
102(5)(c) (the “Department Program”) (see C.R.S. §§ 8-17.5-101(3), (3.3) and (3.7) and 
102(2)(b)(I)); 

 
d. Agrees that it will use either the E-Verify Program or the Department Program procedures 

to conduct pre-employment screening of job applicants while this Contract is in effect (see 
C.R.S. § 8-17.5-102(2)(b)(II)); 

 
e. Acknowledges that if it obtains actual knowledge that a subcontractor performing work under 

this Contract knowingly employs or contracts with an illegal alien, Contractor is required to: 
(i) notify the subcontractor and the BOCC within 3 days that the Contractor has such actual 
knowledge; and (ii) terminate the subcontract if within 3 days of such notice the subcontractor 
does not stop employing or contracting with the illegal alien or provide information to 
establish that the subcontractor did not knowingly employ or contract with an illegal alien 
(see C.R.S. § 8-17.5-102(2)(b)(III));  

 
f. Agrees to comply with any reasonable request by the Department of Labor and Employment 

made in the course of an investigation undertaken pursuant to its authority under C.R.S. § 8-
17.5-102(5)(a) (see (C.R.S. § 8-17.5-102(2)(b)(IV)).  

 
g. Acknowledges that if Contractor violates any provision of this ¶9, the BOCC may terminate 

this Contract and Contractor shall be liable for all actual and consequential damages to the 
BOCC as required by law.   

 
10. Sole Proprietor.  If Contractor is a sole proprietor, by executing this Contract Contractor 

hereby swears or affirms under penalty of perjury under the laws of the State of Colorado that Contractor 
is a United States citizen, a Permanent Resident of the United States, or is lawfully present in the United 
States pursuant to Federal law and agrees to provide proof of lawful presence in the United States by 
providing valid identification as defined by C.R.S. § 24-76.5-103(4)(a) prior to starting work for the BOCC.  
Contractor further acknowledges that making a false, fictitious, or fraudulent statement in this sworn 
affidavit is punishable as perjury in the second degree under C.R.S. § 18-8-503. 
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11. Indemnification.  The County cannot and does not agree to indemnify, hold harmless, 
exonerate or assume the defense of Contractor or any other person or entity for any purpose.  Contractor 
shall defend, indemnify and hold harmless the County, its commissioners, officials, officers, directors, 
agents, and employees from all claims, demands, suits, actions or proceedings, including workers’ 
compensation claims, in any way resulting from or arising from this Contract, including those for 
professional negligence, except for those damages resulting from the sole negligence of the County’s 
commissioners, officials, officers, directors, agents and employees. 

 
12. Insurance.  Contractor shall maintain insurance coverage sufficient to meet the requirements 

set forth in Attachment C, which is incorporated by this reference.  Contractor shall provide evidence that 
such requirements have been met and shall provide updated information to the County Representative in 
the event any changes are made during this term of this Contract. 

 
13. No Conflict of Interest.  During the term of this Contract, the Contractor shall not perform 

similar services for persons, firms, or entities, including governmental entities, which have the potential to 
create a conflict of interest, unless the potential conflict is disclosed to and approved by the BOCC.  
Contractor represents that it is not aware of any transaction, activity, or conduct that would affect 
Contractor’s judgment, actions or work by placing the Contractor’s own interests, or the interests of any 
party with whom the Contractor has a contractual arrangement, in conflict with those of the County.  
Contractor agrees that no official, officer or employee of the County has any personal or beneficial interest 
whatsoever in the services provided by this Contract.  Contractor also agrees not to hire, pay or contract for 
the services of any official, officer or employee of the County during the term of this Contract. 

 
14. Termination.  Either Party shall have the right to terminate this Contract for cause as 

specified below.  All finished or unfinished documents, data, studies and reports prepared by Contractor 
pursuant to this Contract shall become the County’s property upon termination or expiration.  Contractor 
shall not be relieved of liability for damages sustained by virtue of any breach of this Contract by Contractor. 

 
a. Termination for Cause.  If either Party fails to fulfill its obligations under this Contract in a 

timely and proper manner or violates any provision of this Contract, the non-defaulting Party 
shall have the right to terminate this Contract for cause by giving written notice to the 
defaulting party of the alleged violation to the individuals identified in ¶15.  The defaulting 
party shall have ten (10) days from receipt of the letter to cure any default.  If not timely 
cured, this Contract will terminate upon expiration of the cure period.  The defaulting party 
shall not be relieved of liability to the non-defaulting party for damages sustained by virtue 
of any breach of this Contract.  In the event of default by the Contractor, the BOCC may 
withhold payments due under paragraph 6, above, for the purpose of set-off until such time 
as the exact amount of damages due the BOCC from the Contractor is determined. 

 
b. Termination for Convenience of the BOCC.  If the BOCC determines it is in the public’s best 

interest or if funds become unavailable, the BOCC may terminate this Contract without cause 
at any time by giving at least thirty (30) days written notice to the Contractor.  If this Contract 
is terminated for the convenience of BOCC, the Contractor shall be paid for all services 
provided to and accepted by the BOCC prior to the date of termination. 
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c. Termination Without Cause by Contractor.  Contractor may terminate this Contract at the 
end of any current term by providing notice in accordance with ¶15 at least thirty (30) days 
written notice of its intent that the Contract not automatically renew. 

 
15. Notices.  Notices to be provided under this Contract shall be given in writing either by hand 

delivery or by certified mail, return receipt requested United States mail, to the following: 
 
To the County: Frank Coberly, Facilities Director 
   195 West 14th Street, Building D, Suite 310 
   Rifle, CO  81650 
   970-945-1377 ext 4128 
 
AND   Jamaica Watts, Procurement and Contracts Director 
   810 Pitkin Avenue 
   Glenwood Springs, CO 81601 
   970-384-5018 
 
To the Vendor: _________________________________ 
   _________________________________ 
   _________________________________ 
 

16. County Review of Records.  Contractor shall maintain records in accordance with this 
Contract and as the BOCC may require and agrees that upon request of the County Representative at any 
time during the term of this Contract and for three (3) years thereafter, it will immediately make full 
disclosure and make available for inspection and audit any and all of its records associated with work 
performed under this Contract in the format requested. 

 
17. Audits and Inspections.  At any time during normal business hours and as often as the BOCC 

may deem necessary, the Contractor shall make its records with respect to matters covered by this Contract 
available for examination.  The Contractor shall permit the BOCC to audit, examine, and make excerpts 
from such records and audit all contracts, invoices, materials, payrolls, records of personnel, conditions of 
employment, and other data relating to this Contract.  The BOCC may call for a certified, independent audit 
to be performed, at the Contractor's expense, by a mutually agreed upon auditor. 

 
18. County Ownership - Works Made for Hire.  Any and all deliverable items prepared under 

this Contract shall belong exclusively to the BOCC and shall be deemed to be “works made for hire” under 
the copyright laws of the United States.  To the extent any of the deliverable items may not, by operation 
of law or otherwise, be works made for hire, the Contractor hereby assigns to the BOCC the ownership of 
the copyright in the deliverable items, and the BOCC shall have the right to obtain and hold in its own 
name, copyrights, registrations, and similar protections.  The Contractor agrees to give the BOCC or its 
designee all assistance reasonably required to perfect such rights.  To the extent that any pre-existing 
materials are contained in the deliverable items, the Contractor grants to the BOCC an irrevocable, non-
exclusive, worldwide, royalty-free license to use, execute, publish, reproduce, display, perform, distribute 
copies of, and prepare derivative works based upon such pre-existing materials and derivative works thereof 
and to authorize others to do any, some, or all of the foregoing. 
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19. No Assignment or Third Party Beneficiaries.  Contractor shall not assign any rights or 
delegate any duties under this Contract without the express written consent of the County Representative.  
Enforcement of the terms and conditions of this Contract and all rights of action relating thereto are strictly 
reserved to the County and the Contractor and nothing contained in this Contract shall give or allow any 
such right of action to any third party. 

 
20. No Waiver of Governmental Immunity.  The Parties acknowledge that the County, its 

commissioners, officials, directors, agents and employees are relying upon and do not waive the immunities 
and protections provided by the Colorado Governmental Immunity Act, C.R.S. §§ 24-10-101 – 120. 

 
21. Compliance with Laws and Regulations.  Contractor agrees that all work performed under 

this Contract shall comply with all applicable laws, rules, regulations and codes of the United States and 
the State of Colorado. 

 
22. Choice of Law.  This Contract shall be governed by the laws of the State of Colorado.  Venue 

for all actions relating to the terms of this Contract shall lie in the District Court for Garfield County, State 
of Colorado.  Contractor expressly waives the right to bring any action in or to remove any action to any to 
other jurisdiction, whether state or federal. 

 
23. Authority.  Each person signing this Contract represents and warrants that he/she is fully 

authorized to enter into and execute this Contract and to bind the party represented to the provisions of this 
Contract. 

 
24. Counterparts and Facsimile Signatures.  This Contract may be executed in counterparts, each 

of which shall be deemed an original.  Facsimile signatures of, or on behalf of, the BOCC or the Contractor 
on this Contract and any modification hereto shall be effective for all purposes. 

 
25. Severability.  Should any provisions of this Contract be determined by a court of competent 

jurisdiction to be unconstitutional or otherwise null and void, the remaining provisions of the Contract shall 
remain in full force and effect. 

 
26. Headings.  Titles and paragraph divisions are inserted in this Contract for ease of reference 

and do not define, limit, or prescribe the scope or intent of the provisions of this Contract or any part thereof. 
 
27. Force Majeure.  Neither party shall be liable for its failure to perform hereunder due to 

contingencies beyond its reasonable control, including but not limited to strikes, riots, war, and acts of God. 
 
28. Integration of Understanding.  This Contract represents the entire agreement between the 

parties and supersedes all prior negotiations and representations, whether written or oral.  Nothing herein 
shall be deemed to give anyone not a party to this Contract any right of action against either the BOCC or 
the Contractor. 
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IN WITNESS WHEREOF, the Parties have caused this Contract to be executed and effective as 

set forth above. 
 
BOARD OF COUNTY COMMISSIONERS  CONTRACTOR:  Rodney D.  
GARFIELD COUNTY, COLORADO   Burrows & Associates 
 
 
By:___________________________________ By: _____________________________ 
 Authorized County Representative   Authorized Representative 
 Name:______________________________  Name: ______________________________  
 Title:_______________________________  Title: _______________________________ 
 Date:_______________________________  Date: _______________________________ 
  Address: ____________________________ 
Attested:_______________________________     ____________________________ 

   Clerk to the Board     ____________________________ 
 
Date:__________________________________ 
 
 
 

STATE OF COLORADO   ) 
      ) ss. 
COUNTY OF GARFIELD   ) 
 

On this day, _________________________________ appeared before me and averred that he/she 
has read the foregoing Contract, is an Authorized Representative of the Contractor, and is duly authorized 
to execute this Contract on Contractor’s behalf. 
 
 
Subscribed and sworn to before me this    day of    , 2018. 
 
My commission expires on:      . 
 
 
SEAL            

Notary Public 
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Attachments: 

A – Scope of Services (Required) 
B – Contractor’s Additional Terms (Optional) 

C – Insurance Requirements
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RFP-GC-FG-02-18  

Attachment A 
RFP-GC-FG-02-18 

Engineering & Design Services for Fairgrounds Canopies & Lean To’s 
Scope of Work 

 
Garfield County is seeking proposals from qualified engineering firms to provide engineering 
design, and limited construction management services for steel canopy & lean-to structures as 
improvements to the Garfield County Fairgrounds located at 1001 Railroad Ave, Rifle, 
Colorado, 81650.   
 
The Engineer who prepares the construction documents shall be a professional engineer 
licensed in Colorado. The professional seal indicating such license shall appear on the final 
construction documents. The engineer shall adhere to all pertinent requirements and regulations 
of the City of Rifle as well as all Federal, State, and local laws and regulations. 
 
The area’s that will have canopies and lean-to structures constructed are as follows (reference 
Attachment B: Fairgrounds Overview) 
 
1. Free Standing Steel Canopy Structure with Vertical Rib Roof Sheathing to be constructed 

over the existing storage area: 
a. Approximate dimensions for storage area canopy are 108’ in length and 86’ wide 
b. Eave height shall be approximately 14’ tall 
c. Gutters and downspouts for drainage will be provided along the south side of the 

structure 
d. The structure shall be a rigid frame clear span to allow for equipment storage 

underneath 
e. West boundary has a concrete sidewalk which may require demolition and relocation 

depending upon final design 
f. Structure shall be uninsulated 
g. LED lighting shall be provided underneath the structure 
h. Painted Steel 

 
2. Lean-To Steel Structure to be constructed adjacent the existing indoor riding arena: 

a. 100’W x 24’ deep x 11’ tall at eve 
b. LED lighting to be provided 
c. Gutters required on North roof line 
d. Painted structure with roofing to match existing riding arena 

 
3. Lean-To Steel Structure to be constructed over garage door & man door of the Fairgrounds 

Offices: 
a. 9’6”W x 4’ deep x 10’ T 
b. Clearance at eave to match height of existing door openings 
c. Painted structure with roof sheathing to match existing south hall 
d. LED lighting to be provided above man door (possibility to relocate existing light) 

  
4. Lean-To Structure to be constructed over doors and handicap ramp at the South Hall area 
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a. 24’W x 9’D 
b. Height clearance to be determined by roof slope and connection at existing building 
c. Would like to leave protective bollards in place if possible 
d. Painted structure with roof sheathing to match existing south hall 
e. LED lighting to be provided 

 
The services solicited by this request will include a full range of basic and specialty 
professional services, including but not limited to site survey (if required), civil engineering, 
structural engineering, geotechnical investigation and electrical engineering. The selected firm 
will act as the owner's representative and help prepare construction bid documents. 

 
It is the County's intent to have a complete set of documents ready for construction solicitation 
by October 15th, 2018 
 
 
SERVICES & DELIVERABLES TO BE PROVIDED TO OWNER 

 
• Complete set of construction bid documents.  These should include but not be limited to: 

o Site Plan 
o Architectural renderings with plan and elevation views (These documents should 

be basic but may be required for permit purposes) 
o A full set of structural drawings including foundations & steel erection 
o General specifications 
o Basic lighting plan (signal lines if required) 
o Bid Schedule 

 
• An allowance for construction management shall be provided: services to include 

o Assistance with answering questions during the bid phase 
o RFI’s 
o Shop drawing review & approval 
o Site visits during construction for inspections 

 
• The successful firm will be required to investigate the fairgrounds facility and 

coordinate with county staff, fairgrounds board members, and BOCC to coordinate the 
most beneficial design for the fairgrounds improvements.  The firm shall contemplate 
several meetings throughout the design. 

 
• No landscaping design shall be required. 

 
• No storm water and irrigation drainage study or design shall be required. 

 
• An engineer’s estimate of probably cost shall be provided along with the construction 

bid documents.  
 

• Provide any required geotechnical analysis and structural analysis to meet City of Rifle 
and Garfield County standards.  A geotechnical study for the Rifle Administrative 
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Building constructed just adjacent the fairgrounds has been provided (see Attachment C) 
 
 
 
DESIGN AND SUBMITTAL PHASING 
 
30% Design Phase – Preliminary Design Review 
 
90% Design Phase – Finalize drawings and specifications and estimate 
 
Complete Bid Set – October 15th, 2018 
 
QC/QA 
 
Garfield County shall contract directly with a 3rd Party for all QA/QC services required during the 
construction phase of the projects. 



October 12, 2018 

Mr. Rob Schober, Construction Manager 

Garfield County 

810 Pitkin Avenue 

Glenwood Springs, CO 81601 

Project: Revised Proposal for IFB-GC-FG-02-18 
Engineering and Design Services for Fairground Canopies & Lean To's 

Mr. Schober: 

After discussing the limitations of the project budget this week with you and Frank Coberly, we would like 

to submit a revised proposal for the design services for the subject project, in accordance with the project 

IFB. We will comply with all of the conditions of our earlier proposal, with the assumption that the design of 

fire sprinkler systems for the four project tasks is excluded from this proposal. 

We are based in Broomfield, and have been providing engineering design and construction management 
services in the oil and gas, telecommunications and national defense industries for the last three decades. 

A. I certify that the information and data submitted in this proposal is true and complete to my best 
knowledge, information, and belief. 

B. This proposal is submitted by: 

COMPANY NAME: 
COMPANY ADDRESS: 
CONTACT PERSON NAME: 
AUTHORIZED SIGNATORY: 
CONTACT PERSON PHONE: 
CONTACT PERSON EMAIL: 

Rodney D. Burrows & Associates, A Colorado Corporation 
1330 Nickel Court, Broomfield, CO 80020 
Rodney Burrows, PE 
Rodney Burrows, PE 
971-533-6665 
rdburrows@aol.com 

C. We consent to this proposal being incorporated into any resulting contract. 

D. This proposal meets all terms and conditions detailed in the IFB, and we do not take exception to any 
terms or issues listed in the RFP. 

E. We have included information for Corey Electrical Engineering, who will serve as the electrical 
engineering subcontractor for the work. 

F. We did not see any addenda for the project on Bidnet. 

G. The submission of the proposal will not be withdrawn after the proposal opening for a period of ninety 
days. 

Thank you for the opportunity to submit this proposal for this important project. We look forward to going 

over the proposal in the interview portion of the qualification process, if selected. 

Sincerely, 

~~ \0-\ 't.-lf) 

Rodney D. Burrows, PE Date: 



RFP-GC-FG-02-18 
Engineering and Design Services for Fairground Canopies & Lean To's 

Part II -Costs and Price 

Engineering Phase 

Task 1: Design of New Equipment Shed 

rate/hr hours cost$ 

In-house costs R. Burrows Sr. Eng 100 24 2400 
S. Burrows Eng 70 6 420 
J. Rhees CAD Mgr 70 50 3500 
Subtotal 6320 

Subcontracted cost A. Stilson-Cope Principal Elec 100 8 800 
A. Wolke Principal Elec 100 8 800 
T. Evert Elec. Engineer 90 8 720 
Subtotal 2320 

Total for Task 1 8,640 

Task 2: Design of new Lean to for (E) Indoor Arena 

In-house costs R. Burrows Sr. Eng 100 26 2600 
J. Rhees 70 40 2800 
S. Burrows Eng 70 2 140 
Subtotal 5540 

Subcontracted cost A. Stilson-Cope Principal Elec 100 6 600 
A. Wolke Principal Elec 100 8 800 
T. Evert Elec. Engineer 90 8 720 
Subtotal 2120 

Total for Task 2 7,660 

Task 3: Design of new Canopies over south entrances to exhibit hall 

In-house costs R. Burrows Sr. Eng 100 10 1000 
J. Rhees 70 20 1400 
S. Burrows Eng 70 2 140 
Subtotal 2540 

Subcontracted cost A. Stilson-Cope Principal Elec 100 2 200 
A. Wolke Principal Elec 100 2 200 
T. Evert Elec. Engineer 90 4 360 

760 

Total for Task 3 3,300 

Task 4: Design of new canopy over Handicapped Ramp 

In-house costs R. Burrows Sr. Eng 100 10 1000 
J. Rhees 70 20 1400 
S. Burrows Eng 70 2 140 
Subtotal 2540 

Subcontracted cost A. Stilson-Cope Principal Elec 100 2 200 
A. Wolke Principal Elec 100 2 200 
T. Evert Elec. Engineer 90 3 270 

670 

Total for Task 4 3,210 

Subtotal All Tasks 22,810 

plus reimbursables, including mileage at govt rate 800 
GRAND TOTAL ALL TASKS (Not to exceed fee) 

GRAND TOTAL ALL TASK (written) Thirtysix thousand and ten dollars. 

Signed: ~~ 
Rodney 0. Burrows & Associates, A Colorado Corporation 

date /0-/Z--/!;J 

as of: 10/12/2018 

Construction Phase Totals 

hours cost$ 

30 3000 
0 
0 

3000 

8 800 
8 800 

0 
1600 

4,600 13,240 

30 3000 

3000 

2 200 
10 1000 

0 

1200 

4,200 11,860 

10 1000 
0 
0 

1000 

2 200 
2 200 

0 
400 

1,400 4,700 

10 1000 
0 
0 

1000 

2 200 
2 200 

0 
400 

1,400 4,610 

11,600 34,410 

800 1600 

$ 36,010 



August 13, 2018 

Mr. Rob Schober, Construction Manager 

Garfield County 

810 Pitkin Avenue 

Glenwood Springs, CO 81601 

Project: IFB-GC-FG-02-18 
Engineering and Design Services for Fairground Canopies & Lean To's 

Mr. Schober: 

'vVe are pleased to provide the attached proposal for the design services for the subject project, in 

accordance with the project IFB. 

We are based in Broomfield, and have been providing engineering design and construction management 

services in the oil and gas, telecommunications and national defense industries for the last three decades. 

A. I certify that the information and data submitted in this proposal is true and complete to my best 
knowledge, information, and belief. 

B. This proposal is submitted by: 

COMPANY NAME: 
COMPANY ADDRESS: 
CONTACT PERSON NAME: 
AUTHORIZED SIGNATORY: 
CONTACT PERSON PHONE: 
CONTACT PERSON E!\'1A!L: 

Rodney D. Burrows & Associates, A Colorado Corporation 
1330 Nickel Court, Broomfield, CO 80020 
Rodney Burrows, PE 
Rodney Burrows, PE 
971-533-6665 
rdburrows@ao! .com 

C. We consent to this proposal being incorporated into any resulting contract. 

D. This proposal meets all terms and conditions detailed in the IFB, and we do not take exception to any 
terms or issues listed in the RFP. 

E. We have included information for Corey Electrical Engineering, who will serve as the electrical 
engineering subcontractor for the work. 

F. We did not see any addenda for the project on Bidnet. 

G. The submission of the proposal will not be withdrawn after the proposal opening for a period of ninety 
days. 

Thank you for the opportunity to submit this proposal for this important project. We look forward to going 

over the proposal in the interview portion of the qualification process, if selected. 

Sincerely, 

~ 
Rodney D. Burrows, PE Date: 
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Section 1.0 Understanding of the Project 

Our understanding is that you want a complete set of plans and calculations for four structures: 

A. 108' x 186' Covered Storage Shed 

The storage shed will likely be constructed moist economically as a pre-engineered metal building, with 

walls omitted below the 8' level. You might consider extending the north wall to the ground level to 

reduce snow drifts and wind chill in the building during winter months. We will do calculations for 

preliminary beam sizing based on wind, seismic, snow and equipment loading. These drawings will be 

suitable for competitive bidding among various pre-engineered building vendors, with the assumption 

that their engineer will stamp the final structural drawings based on the steel menbers they select to 

comply with the loads we provide. We will also design the foundations, most likely based on drilled 
concrete piers. It is unlikely that the building will require fire sprinklers, but if it does, we will include that 

design in our bid package. The building design will aiso indude LED iighting, and if required by t he client 

several GFI protected electrical outlets. 

8. 24'x100' Lean to at Indoor Arena 

This lean to will be designed to fit onto the north side of the riding arena. This building will likely be most 
economical if designed according to our criteria (listed above) and finalized by a pre-engineered meta! 
building vendor, based upon their standard steel sections. However, it might be more economical to use 
standard hot-rolled steel bearns for the primary structure, so our design will include that option as well. It 
is likely that the Fire Marshall will require the lean-to to have a dry-based fire sprinkler system, the design 
of which is included in the proposal. The design proposal also includes LED electrical lighting under the 

lean to, and a few GFI outlets if requested by the client. The foundations for this structure will likely be 

composed of drilled piers. However, if mobilization of a drill rig next to existing foundations is infeasible, 
we can design the foundations as small spread footings dug out with a mini-excavator. 

C. 9.5' x 4' Canopy over South Entrance Garage Door plus 4' wide canopy over south man door 

These canopies will be design using standard structural shapes, so they do not necessarily have to be bid 

with the two main structures above. However, the building vendors can substitute pre-engineering 

components if they so choose. Unfortunately, since original as-builts of the original wall construction may 

not be available, we will design steel columns to hold up both canopies so they are not entirely supported 
by the walls. It is unlikely that fire sprinklers will be required for both canopies, so we excluded that from 
the proposal. Electrical LED lighting will be required, and that is included. Snow guards on the metal 

roofing will be designed for structures, but they are particularly important here over building entrances. 

D.9'x24' Lean-to Canopy over Handicapped Ramp 

This canopy will also be designed using standard steel shapes, although the pre-engineered building 

vendors can substitute their standard shapes if they want. The canopy will likely not require sprinklers 

but will require LED lighting. Snow guards are included in the design. 

It goes without saying that the County ls looking for design docurnents of exceptionally high quality that 

address safety issues and that can be constructed with a minimum of confusion and resulting change 

orders, and that you would like our continuous involvement during the construction phase to ensure the 

project is built correctly, efficiently and on time. 



Section 2.0 Experience and Qualifications and Resumes 

Resumes for each of the persons who will be working on the prnject are included in the following pages. 

Most of the work will be done in Broomfield, Colorado, with some of the review and checking tasks 
completed remotely. Billing rates and the number of hours estimated for each task are listed in a 

spreadsheet in our cost proposal. 

Most of the senior members of our staff have worked together for over 20 years. We have an excellent CAD 
staff who will start immediately and begin finalizing the design drawings that we have roughed out already 

(and attached to this proposal). We have also worked vvith Corey Electrical Engineering since 1994. 

Our plan is to develop the drawings to meet with the client to review the drawings within two weeks of 
Notice to Proceed, and then finish the drawings within the next four-to-six weeks. 



Rodney D. Burro\AJS, PE, Principal 

Professional Experience - 39 years engineering & construction project management 

88-pres. Rodney D. Burrows & Associates, A Colorado Corporation Broomfield, CO, & Portland, OR 

87-88 

86 

82-85 

78-82 

Principal responsible for the design and construction management of oil & gas projects, R&D 

laboratories, and telecommunications systems across the western US. Recent energy-related 

projects include the structural design and permitting of 32 gas facility buildings, fire & 

ventilation safety studies for Chevron, and structural design review for a gas storage facility in 

CA. Responsible for all civil/structural and permitting for a natural gas plant for DCP Midstream 

in northern CO. Other oil & gas work has included civil/structural design work for pipeline 

facilities, a biodiesel distribution facility, and tank farm improvements in KS and CO. This 

energy-related work includes civil/structural design of an electrical substation, structural design 

of a uranium plant in Kazakhstan, and permitting for a cellulosic ethanol plant in OR. 

Telecommunications work has included the design of over 2,500 cellular and fiberoptic facilities 

in 20 western states, and includes engineering over 80 data center/switch facilities. This work 

also includes design, permitting and CM of over 450 miles of fiberoptic network backbone and 

fiber spurs. In addition to engineering and permitting for fiberoptic routes, environmental work 

includes the design, permitting and construction management of two large (740 acre) wetland 

restoration projects in Southern Oregon. 

Additional work included Nuclear QA projects at the USDOE Rocky Flats Plant, seismic 
inspections and upgrades at laboratories and high rises in the Bay Area, and over 100 

environmental assessments in HI, CO, TX, ID and CA. 

Lawrence Livermore National Laboratory Livermore, CA 

Project Manager responsible for R&D laboratory projects including upgrades for 2 data centers: 

a new telephone switch, a laser laboratory, a microwave Tokarnac fusion experiment, a 

radioactive waste storage facility, a semiconductor lab and a fire station seismic upgrade. 

Bovay Engineers, Inc. Albuquerque, NM 

Project Manager responsible for design and CM of airport runway upgrades, street pavement 

projects, facility work requests at Sandia National Laboratory, and water & sewer masterplans 

for a Pueblo and a Spanish land-grant community. 

GTE Sprint Communications Co. Burlingame, CA 

Sr. Project Engineer responsible for design and CM of 389 telecomrnunication sites in 30 states, 

including 35 data center facilities and over 300 microwave repeater sites. 

USDOE Pantex Plant Amarillo, TX 

Project Engineer responsible for design and CM of R&D production facilities, including a 

masterplan for nuclear weapons production facilities, an EIS for a coal-fired cogeneration plant, 

and chemistry, metrology, weapon and laser lab upgrades. 

Education and Qualifications 

80-82 

BS architecture - Massachusetts Institute of Technology 

Graduate engineering studies - Texas Tech University 

Registered Engineer (civil and mechanical) in 18 states including CO 

Registered Architect in CA & HI Registered Environmental Assessor in CA (88 through 2006) 



Christina A. White, Principal & Permitting Mgr 
Experience-40 years in site acquisition, engineering & project management 
93-pres White Engineering, Inc. & Rodney Burrows & Assoc. Vancouver, WA, & Broomfield, CO 

93-97 

91-93 

90-91 

85-89 

82-84 

Principal and Senior Project Director responsible for engineering design, acquisition, zoning, 

permitting, environmental compliance, surveying, and construction management of over 2500 

telecommunications sites, including raw land builds, tenant improvement, rooftops, turnkey 

design/build projects and collocations of wireless installations and switch facilities throughout 

the western U.S. for both private and public clients. Managed all site walks, lease exhibits, 

zoning and construction drawings, permitting, FAA surveys, boundary surveys, easements, and 

structural analysis for new-build sites, rooftop installations and tower. Designed, permitted, 
and managed multiple fiberoptic routes including all site acquisition, leasing, zoning, 

engineering, surveying, environmental compliance and permitting of 92 regeneration stations 

and over 450 miles of fiberoptic backbone routes throughout the U.S. Managed and prepared 

1,250 site audits for various wireless carriers to assess network upgrade potential. Designed, 

permitted, constructed and partially funded two of the largest and most environmentally 

significant wetland restoration projects in Oregon (500 acres near Reedsport and 600 acres in 

the Klamath Basin). 

Verizon Wireless (formerly GTE Mobilnet, AirTouch, USWest) Portland, OR 
Mar.ager of Engineering, Acquisition & Constructicm in charge of A/E design and construction 
of over 320 wireless sites in OR and WA. Managed engineering, acquisition, property 
management and construction staff, as well as subcontractors providing A/E services, surveys, 
environmental and geotechnical services. Personally presented at all land use hearings, public 

hearings, and community meetings on behalf of client, with 100% success rate for all zoning 
applications and building permits. Managed over 450 site audits of existing wireless facilities to 
determine upgrade potential. Managed equipment change-out and antenna upgrades on 231 
... ! .-- •~-- -!.L.--w1re1e::;s ::;n:e::;. 

TWC, Inc., Land Use Planning and Environmental Consultants Vancouver, WA 
Director of Planning responsible for the master plan and permitting of a new 228-acre 

expansion branch campus for Washington State University in Vancouver, WA. 

Service Merchandise, Inc. Nashville, TN 
Director of Planning & Design responsible for permitting, environmental compliance and 

construction management of 296 store remodels in 22 states in 14 months; responsible for 

design, permitting and construction management of 76 new stores of 10,000 sq ft each. 

John Coleman Hayes & Associates, Inc. Engineers & Architects Nashville, TN 

Planning Director responsible for the master plan, permitting and design of three hospitals, 

eight high schools, nine office buildings, seven historic courthouse renovations, a County 

criminal justice center, and 38 large residential developments. 
BWSC, Inc. Engineers/ Architects Nashville, TN 

Project Manager for Nissan plant Smyrna and Boeing B-1 bomber wing assembly plant. 

Dept. of interior, Bureau of Reclamation Salt lake City, UT 

Project Engineer/Constr. Mgr for multiple BOR reservoir sites and energy-related projects. 

Education and Qualifications 
78-82 B.S. Engineering courses - University of Utah, Salt Lake City, UT and Vanderbilt University, TN 



JAY SAWICKI, PE 

EXPERIENCE 39 Years' Experience 

1994-Pres. 

1990-1994 

1987-1990 

1985-1987 

1982-1985 

EDUCATION 
1985 
1987-1991 
1994 

RODNEY D. BURROWS & ASSOCIATES, A COLORADO CORPORATION DENVER, CO 
Project Manager responsible for oversight of plans and specifications for cellular facilities in 
the Colorado market area. 

C-DESCO, INC. DENVER, CO 
Project Engineer/Facilities Inspector responsible for preparation of detailed task instructions to 
construction craftsmen associated with the Ductwork Plutoniun1 Remediation Project at the 
USDOE Rocky Flats Plant. Served as a Facility Inspector at Rocky Flats, responsible for the 
testing and evaluation of 100% of all process and storage tanks on plant site. Sawicki was the 
lead investigator for the project, involving ultrasonic and other non-destructive tests of tanks, 
including radiological and hazardous material processing tanks. In addition to tank inspection, 
was responsible for construction inspection and coordination of numerous projects associated 
with Vital Safety Systems within the various Radiological Material Access Areas on plant site. 

REYNOLDS ELECTRICAL & ENGINEERING COMPANY, INC. LAS VEGAS, NV 
Project Engineer/Structurai Inspector responsible for construction and environmental projects 
at the USDOE Nevada Test Site. Duties included coordinating construction efforts of various 
trade unions, monitoring quality assurance aspects of construction, preparation of cost 
estimates, and evaluating financial progress of projects. Work included responsibility for 
coordination of enviror1mental cleanup and prevention of environ..111ental hazards. Projects 
included environmental assessments of potential groundwater contamination associated with 
drilling for underground nuclear tests, construction of waste containment pads for maintenance 
of heavy equipment for nuclear test drilling, and miscellaneous earthwork projects on 
radiologically contaminated land. 

HOLMES & NARVER LAS VEGAS, NV 
Project Engineer/Inspector responsible for engineering review and inspection through all 
phases of multiple construction projects at the Nevada Test Site. Duties included interpretation 
of contract drawings and specifications and applicable codes, monitoring of projects, 
preparation of management reports, coordination of inspection personnel, and analysis of test 
data. 

BEN LEWIS, ENGINEER HENDERSON, NV 
Contract Engineer responsible for various civil engineering design projects. 

Bachelor of Science in Engineering 
Masters of Business Administration (candidate) 
Masters of Environmental Science 

University of Nevada - Las Vegas 
University of Nevada -Las Vegas 

University of Denver 

PROFESSIONAL QUALIFICATIONS 

Registered Civii Engineer, Nevada and Coiorado 
Registered Environmental Assessor, State of California Environmental Protection Agency (thru 2006) 
Certified Welding Inspector Certificate #88060731 
SNT-TC-1 A Level II Magnetic Particle Weld Testing Certification 
SNT-TC-1..A Level II Liquid Penetrant Weld Testing Certification 
Mobile Crane Inspection and Rigging Training from National Crane Service 
Concrete Testing Technician Certification from American Concrete Institute 
Environmental Compliance/RCRA Training at USDOE Nevada Test Site 
Quality Assurance Training in accordance with ANSI/ASME NQA-1 



Jurene L. Rhees, Asst. Project Mgr., CAD Manager 

Experience - 6 Years in CAD-based Interior Design and Facilities Management 

'14- '17 Rodney D. Burrows and Associates, A Colorado Corporation Broomfield, CO 

AutoCAD Manager responsible for the creation and editing of AutoCAD drawing files. Drafting 
full USR drawing sets for permitting and plans for construction. Focus includes civil site 
drawings for natural gas plants, helium plants, maintenance platforms, and miscellaneous 
architectural drawings. Also responsible for drafting architectural, civil and structural drawings 
and details for construction. 

' l 0-' 14 The Design Plot Aurora, CO 

Interior Designer/CAD Specialist for HealthOne Medical Center in Aurora, including Aurora 
North, South and Centennial campuses. Responsible for interior design, architectural drafting, 
facilities maintenance drawings, departmental move management, signage, establishing and 
maintaining vendor relations, following CMS inspection standards, contingency planning, and 
FF&E procurement and management. Architectural projects included the remodeling of hospital 
departments, and the design-build of existing vacant suites. Projects include the following 
hospital departments: ED Trauma, ICU, Medical Observation, Postpartum, Labor & Delivery, 
NICU, Electroconvulsive Therapy, Mature Adult Behavioral Health, Colorado Breast Care, MRI 
Imaging, Nuclear Medicine, Wound Care (Hyperbaric Chamber Center), CT, Uitrasound, X
Ray, Cardiovascular Imaging, Sitter Rooms, Misc. Hospital Offices, Multi-Specialty Suites, and 
VIP Patient Suites. Participated in all safety measures for construction projects - including 
signage, containment planning, infection control, scheduling and construction management. 
Assisted in Life Safety inspections of the hospital facilities in response to CMS requirements. 
Established and maintained facility management drawings for the TMCA network and the 
Potter's House which include: generic plans, life safety, fire department, fire alarm systems, cost 
centers, equipment locations, sprinkler drawings, parking, signage plans, paging & speakers, 
security systems, facility maintenance zones, nurse call systems, fire damper locations. Provided 
systems design and drawings for Pinnacle Carpet Transport. 

'10-pres Freelance Interior Designer, CAD Designer & Artist Ft. Lupton, CO 

Contracted and volunteer work to provide space planning, technical drawings, and egress maps 
for small businesses. Also hired to repair murals for commercial and residential clients, and 
design greeting cards and invitations. Commercial clients include D&D Group, LLC., Life 
Choices, and GRG Services, LLC. 

Education and Qualifications 

'10 BS Interior Design - Westwood College 



Electrical Design Team 

Anne Stilson-Cope, LEED® AP, CLEP Role: President and Owner 
Residence: Elizabeth, CO Experience I With Firm: 35 years I 26 
years 
Education: University of Colorado at Denver, Electrical Engineering 

Anne Stilson-Cope is the President and Owner of Corey Electrical 
Engineering, Inc. Anne will be directly involved with all project 
design and will be deeply involved in many aspects of the electrical 
design phases of your project. She is familiar with the design 
standards, specifications and guidelines for working at DEN, APS, 
DPS, LPS, Jeff Co, the City of Denver, COOT, RTD and numerous other 
areas of the city and municipalities. 
Since inception of full ownership, eighteen years ago, the company 
focus has been Commercial Architectural Building Design and 
Transportation Projects. 

Anne takes pride in Corey's ability to pay small company attention to large project details. 
Corey Electrical Engineering, Inc. is fully committed to your project standards and we 
understand the expectations and commitment required of your project. t'-Jot only are 
engineering design efficiency, economy, sustainability and quality drawings key; Corey 
also understands your belief that the success of these projects will shine through with our 
team design coordination capabilities and communication skills. 

Notable Recent Company DPS Project Experience: 
DPS, Park Elementary School 
DPS, Paul Sandoval Building 500 
DPS, University Park Elementary 
DPS, Isabella Bird Community School 
DPS, Crofton Elementary School 
DPS HVAC Upgrades 

The following DPS HVAC Upgrades were completed in the summer/fall session of 2017: 
Cole Middle School 
John F. Kennedy High Schooi 
Lake Middle School 
South High School 
Fairview Elementary School 



Alex Wolke, PE 
Residence: Littleton, CO 
years/ 8 years 

Role: Principal / PE 
Experience/With Firm: 10 

Education: Bachelor of Science Degree, Electrical Engineering, Colorado State University, 
2007 

Alex Wolke, PE, is one of our leading project managers and a Principal in 
our firm. Alex has considerable and diverse project experience and has 
been with Corey for over eight years. Alex will oversee this project with 
consistent interaction with team members and with our Project Engineer 
throughout the design and construction phases of this project. His 
responsibilities will include project management oversight with a support 
basis for system design, code research, project coordination and 
specification writing. Aiex is project oriented, committed to detail and 

providing the best electrical construction documentation possible on all Corey projects. 
Alex is an excellent communicator, always visualizing what comes next and highly adept at 
NEC code review, the IECC, and LEED certified design projects. Alex has extensive and 
solid work experience with DPS, the City and County of Denver, Denver International Airport 
and RTD Projects. He is very familiar with requirements and standards for these entities. 
Alex has considerable experience with REVIT design projects and has significant project 
experience utilizing REVIT. 

Notable Project Management Experience: 
DPS, Park Elementary School 
DPS, Paul Sandoval Building 500 
DPS, University Park Elementary 
DPS, Isabella Bird Community School 
DPS, Crofton Elementary School 
Highlands Senior Recreation Center, City of Denver 
McNichols Building Phase II Redevelopment Project, City of Denver (REVIT) 
RTD FasTracks Maintenance of Way (MOW) Building, RTD On-Call with Merrick &Co 
DEN South Terminal Redevelopment Project- Central Utilities Plant Expansion (REVIT) 



Thom Evert 
Education: Denver Technical Institute 
AA in Applied Science Electro-Mech Drafting 
University of Colorado at Denver 

Role: Project Engineer 
Experience/With Firm: 17 years/ 15 years 

Studied Circuit Analysis, Power Systems and Logic Design 
Thom Evert is one of our lead Project Engineers and has been working with the company 
for over fifteen years. Thom is efficient and ready to address any problem that comes to 
the forefront on any engineering project. Thom is project oriented, committed to detail 
and to providing the best electrical construction documentation possible on all his 
projects. Thom is a good communicator and is adept at NEC code review, the IECC and 
LEED design projects. Thom has solid work experience with APS, DPS, Jeff CO, LPS and City 
and County of Denver projects. He is very familiar with all aspects of electrical systems 
including power distribution systems, lighting and communication systems design, access 
control and security, lightning protection grounding, standby power, computer rooms and 
UPS systems and emergency power and lighting, major renovation/remodel projects and 
tenant finish for office and retail space. 

Notable Project Design Experience: 
APS HV AC Upgrade at Aurora Central HS - Cuningham Architectural Group - 2018 
Construction 
DPS HV AC Upgrades 
The following DPS HVAC Upgrades were completed in the summer/fall session of 2017: 
Cole Middle School 
John F. Kennedy High School 

Lake Middle School 
South High School 
Fairview Elementary School 
88th and Colorado Lighting, Thornton, CO 
Claude Court Relocation, City of Thornton, Thornton, CO 
Arapahoe County Fairgrounds Exhibition Center and Arena 
Jeff CO Schools 7-12 Phase II 
Starbucks - the majority of the stand-alone buildings in CO, since 2002 



Section 3.0 Example Projects: Descriptions of relevant projects are included as follows: 

DCP Mewbourn2 Gas Plant Platteville, CO 

A. Size in square feet ........................................ -80,000 sqft total on -320 acres 
B. Completed construction value .................... -$150,000,000 (our fee was about $250K over 5 years) 
C. Construction start and completion date ... January 2010 thru January 2012, w /ongoing expansions 
D. Staff directly involved with the project ..... Rod Burrows, Christina White 
E. Owner ..................... DCP, Jeff Bricco, Director of Eng., jrbricco@dcpmidstream.com. 303-605-1976, 

Civil Contractor ...... TIC, Mike Anderson, PM, 970-402-6294, Mike.Anderson@ticus.com 

Architect/Eng ........ Rod Burrows, PE, for overali coordination and civil/ structural design 
This project is a 120 million cubic feet per day natural gas processing plant including about 75 
foundations, five buildings, seven compressors, two turbine generators and five utility-scale 
transformers within a containment slab. Rod Burrows was the Engineer-of-Record for the overall 
civil/structural design work, and served as Owner's Engineering Representative during 
construction. Christina White completed all permitting with the County, and on-site construction 
inspection for civil/structural aspects. We also completed miscellaneous tasks such as documenting 
installations of existing and newly installed safety valves, and various Pre-startup Process Safety 
Management tasks. We have completed several smaller modifications at the plant since 2012, 
including the installation of two new pre-fabricated metering buildings and modifications to a 
compressor building. We are now assisting with the conceptual design and permits to double the 
plant size. 



DCP LaSalle Gas Plant Kersey, Colorado 

A Size in square feet.. .. .. ........................................ 80;000 sqft total on -480 acres 
B. Completed construction value .......................... $160,000,000 (our fee was about $110K over 3 years) 
C. Construction start and completion date ... January 2012 thru January 2014 
D. Staff directly involved with the project.. ... Rod Burrows, Christina White 
E. Owner ..................... DCP Midstream, Kevin fv'iilliman, PE, 303-446-4104 

Contractor ............... TCI, Mike Anderson, PM, 970-402-6294, Mike.Anderson@ticus.com 

Architect/Eng ......... Black & Veatch, PM for equipment /process engineering 
This project was a 150 million cubic feet per day natural gas processing plant expansion near Greeley, 
CO. The project included two Water Quality Control ponds with concrete spillways, 50 foundations, 
five buildings, and 10 compressors, plus utility-scale transformers and electrical service. The project 
included an electrical switchgear /MCC building of about 2,000 sq ft, along with a maintenance shop 
and administrative building, and a re-fabricated, blast-resistant control building. Our portion of the 
project was contracted under White Engineering Services, Inc., and included all permitting, initial 
earthwork/grading design, ventilation studies, and construction design review and inspection. Our 
portions of the project were completed on time and on budget, and our firm has completed several 
smaller modifications at the plant since then. 



DCP Lucerne2 Gas Plant Greeley, CO 

A. Size in square feet ........................................ -80,000 sqft total on -480 acres 
B. Completed construction value .................... -$220,000,000 (our fee was about $200K over 3 years) 
C. Construction start and completion date ... January 2012 thru January 2014 
D. Staff directly involved with the project ..... Rod Burrows, Christina White 
E. Owner ..................... DCP Midstream, Kevin Milliman, PE, 303-446-4104, 

Contractor.. ............. Kevin Glass, Challenger Construction (civil work), kglass@challengertx.com 

Architect/Eng ......... Saulsbury Industries, David Campbell, PE, 432-366-3686, dcampbell@si-tx.com 
Christina White coordinated all planning and permitting for this plant, and provided on-site 
construction inspection. Rod Burrows was the Owner's Representative for civil/structural aspects of 
the project and provided periodic inspections. We also served as Engineer-of-Record for mechanical 
ventilation studies, and safety upgrades for about 20 access platforms. We provided engineering and 
construction management for grading of the site, along with an expansion to the north to rebuild the 
existing truck loading terminal. 



DCP National Helium Gas Plant Liberal, Kansas 

A. Size in square feet .............................. .......... -2,000 sqft bldgs on -480 acre plant 
B. Completed construction value .................... -$220,000,000 (our fee was about $150K over 3 years) 
C. Construction start and completion date ... January 2012 thru January 2014 
D. Staff directly involved with the project ..... Rod Burrows, Jurene Rhees 
E. Owner ..................... DCP, Jeff Bricco, Director of Eng., jrbricco@dcpmidstream.com. 303-605-197 6 

Civil Contractor ........ Sand Creek Pipeline, Kevin Williams, Shelby Opitz, shelbyopitz@sandcreekpipeline.com, 
580-778-3451 

Architect/Eng ......... Rod Burrows, PE, for civil/structural designs 

Rod Burrows, was the Engineer-of-Record for stormwater management and grading of the site, as well as 
about 103 platforms, 1200 linear ft of ietaining walls up to 19' above grade, and a ventilation study. Acting 

as Owner's Representative, Rod reviewed process vessel designs and foundations, and designed four 

propane vessel foundations, along with a process tower, and upgrades to a vessel stack. Rod also designed 

structural upgrades to a 1400 foot long pipe rack structure to withstand excessive slug loading conditions. 



Encana Hub Oil Terminal near Dacono, Colorado 

A. Size in square feet.. ...................................... -40,000 sq ft bldg on...., 160 acre site 
B. Completed construction value .................... --$80,000,000 (our fee was about $25K) 
C. Construction start and completion date ... January 2014 thru mid-2016 
D. Staff directly involved with the project.. ... Rod Burrows 
E. Owner ..................... Encana Midstream 

A/E & Contractor ... Redi Services, Dave Beehler, PE, David.Beehler@redi-eng.com. 720-459-7306 
Rod Burrows was the Engineer-of-Record for the civil portions of this oil terminal facility recently 
built in Weld County. The work included drainage and stormwater plans and details for the site. Rod 
has also designed gathering system pipelines and hydro-frac water storage ponds in Texas for Redi. 

DCP Crossroads View Gas Plant Platteville, CO 

A. Size in square feet ........................................ -80,000 sqft total on -480 acres 
B. Completed construction value .................... -$260,000,000, TBD (Our fee is about $40K to date) 
C. Construction start and completion date ... January 2017 thru January 2019 
D. Staff directly involved with the project.. ... Rod Burrows, Christina White 
E. Owner ..................... DCP, Jeff Bricco, Director of Eng., jrbricco@dcpmidstream.com. 303-605-1976 

Contractor ............... TBD 
Architect/Eng ......... TBD for equipment design, Rod Burrows, PE, for earthwork & permitting 

Christina White is providing all planning and permitting efforts for this site, which is currently in the design 
phase. Rod Burrows is assisting in providing preliminary grading and stormwater management plans for the 

USR process. 



DCP Compressor Stations 7 sites around Greeley, Colorado 

A. Size in square feet.. ...................................... .....,20,000 sqft each on .....,160 acre sites 
B. Completed construction value .................... -$60,000,000 each (Our fee is typically about $SOK/site) 
C. Construction start and completion date ... january 2012 thru Janua1~y 2016 
D. Staff directly involved with the project ..... Rod Burrows, Christina White 
E. Owner ..................... DCP, JeffBricco, Director of Eng., jrbricco@dcpmidstream.com. 303-605-1976 

Contractor ............... multiple, Kevin Glass, Challenger Industries, did earthwork 
Architect/Eng ......... Rod Burrows, PE, for permitting and earthwork designs 

Christina White coordinated all planning and permitting for these plants, and provided on-site 
construction inspection. Rod Burrows was the Owner's Representative for civil/structural aspects of 
the project and provided periodic inspections. We also served as Engineer-of-Record for mechanical 
ventilation studies, and we provided engineering and construction management for site grading. 

DCP Goliad Gas Plant Goliad, Texas 

A. Size in square feet ........................................ -80,000 sqft total on -640 acres 
B. Completed construction value .................... .....,$220,000,000 (Our fee was about $110K) 
C. Construction start and completion date ... January 2012 thru January 2015 
D. Staff directly involved with the project.. ... Rod Burrows 
E. Owner ..................... DCP, Jeff Bric co, Director of Eng., jrbricco@dcpmidstream.com. 303-605-197 6 

Contractor ............... Kevin Glass, Challenger Services, Inc (civil), 512-402=8453, kglass@challengertx.com 
Architect/Eng ......... Saulsbury Industries, David Campbell, PE, 432-366-3686, dcampbell@si-tx.com 

F. Project Description ..................................... Natural Gas Processing Plant 
Rod Burrows, was the Engineer-of-Record for the final stormwater management and grading of the site, as 
well as about 20 platform upgrades, one ventilation study, and the design of a fuel/lubricant storage 
facility. The stormwater pond was designed for extreme hurricane-related storms with a concrete spillway. 

Bonanza Oil Hub Eastern Weld County, Colorado 
A. Size in square feet ........................................ typically-1000 building sqft each on -10 acre site 
B. Completed construction value .................... -$10,000,000 (our fee was about $40K) 
C. Construction start and completion date ... January 2015 thru 2016 
D. Staff directly involved with the project ..... Rod Burrows, Christina White, Jurene Rhees 
E. Owner ..................... Bonanza Energy, Debbie Wald, Eng. Mgr., dwaldl@msn.com. 720-253-3993 

Contractor ............... RK Mechanical, 
Architect/Eng ......... White Engineering, Inc., for civil/structural, Rod Burrows, Engineer-of Record 

Rod Burrows was Engineer-of-record for this oil terminal as well as design of the skid-mounted 
equipment. Christina White coordinated all planning (USR) and construction permits, and Rod 
conducted periodic construction inspection. 



Williams Communications Fiberoptics Facilities in WA, OR, CA, NV, AZ, NM, TX, UT, IL & CO 
A. Size in square feet.. ...................................... -30,000 sqft total 
B. Completed construction value .................... -$30,000,000 (Our fee was about $SOOK over 3 years) 
C. Construction start and completion date ... January 1998 thru January 2002 
D. Staff directly involved with project.. .. Rod Burrows, Christina White, Jay Sawicki, and Autumn Peterson 
E. Owner ... Williams Communications, Scot Cheney, PM, s.cheney@encompassservices.com. 918-633-0081 

Architect/Eng ......... White Engineering, Inc., Rod Burrows, PE 
Christina White was responsible for federal, state and local permitting for fiberoptic facilities and 
fiber cable installations across 15 states. Rod Burrows was the Engineer of Record for the facilities in 
OR, CA, & VVA, and managed A/E firms and contractors for facilities in 12 other states. The work 
included about 300 linear miles of fiber, in addition to the facilities. 



Bovay Engineers various projects in Northern New Mexico 
A. Size in square feet.. ...................................... "" 100,000 sq ft total 
B. Completed construction value .................... -$10,000,000 total 
C. Construction start and completion date ... January 1986 thru December 1986 
D. Staff directly involved with the project ..... Rod Burrows 
E. Owner .................. multiple including Sandia National Laboratory, Laguna Pueblo, City of Albuquerque 

Architect/Eng ..... Bovay Engineers, Rod Burrows, PE, as Project Manager 
F. Project Description ..................................... Multiple projects including: 

• Water master plans for Laguna Pueblo and San Luis Land Grant Community, NM 
• Update of Airport Master Plans for Las Cruces and Albuquerque Double Eagle II Airports 
• Multiple facility upgrades at Sandia National Laboratory, NM Air National Guard and Intel 
• Proposals for New Mexico State Fair, Indian Village and a for Lake Exhibit, Albuquerque Zoo 
• Construction Management of Don Felipe Arroyo Flood Control Dam, Albuquerque (below) 



LS Networks Fiberoptic Facilities 12 facilities throughout Oregon 

A. Size in square feet ........................................ -5000 sqft total 
B. Completed construction value .................... -$10,000,000 
C. Construction start and completion date ... January 2000 thru January 2012 
D. Staff directly involved with the project.. ... Rod Burrows, Christina White, and Jay Sawicki 
E. Owner ... ...... ............ LS Networks, Valerie Starr, Project Manager, 503-414-0463 

Contractor ............... Doug Updenkelder, CoastCOM, 541-270-6675 
Architect/Eng ......... White Engineering, Inc., Rod Burrows, PE 

Rod Burrows and Christina White worked on the development of a non-profit fiberoptic system 
spanning across Washington, Oregon, Idaho, and California connecting about 40 local electrical 
utilities using an existing fiber network installed by Bonneville Power Administration. The system, 
Noanet, Inc., was subsequent split into two entities serving Washington and Oregon/California. We 
were the Engineer-of-Record for much of the network buildout, and Christina White did most of their 
panning and permitting during that time. The work including installing and/ or expanding fiber 
facilities (buildings and tenant improvements) at about 24 locations, mostly on BP A properties, and 
designing a number of greenbuild overhead and buried fiber routes. We also worked with several of 
the client utilities, including Umatilla Electric Coop and Morrow County in developing "last mile" fiber 
facilities and extensions. The overall system provides high-speed bandwidth to colleges, school 
districts, utilities, two Indian tribes, and multiple state, federal and local emergency services 
organizations. 

Morrownet Fiberoptic Facilities 20 school facilities in 15 towns in eastern Oregon 
A. Size in square feet.. ...................................... -5000 sqft total 
B. Completed construction value .................... -$30,000,000 
C. Construction start and completion date ... January 2000 thru January 2012 
D. Staff directly involved with the project.. ... Rod Burrows, Christina White, and Spenser Burrows 
E. Owner .. .... Morrow County School District, Chandra Arbogast, Asst.PM, 7treefrog@gmail.com. 

Contractor ............. Morrow County School District and the Port of Morrow 
Architect/Eng ........ White Engineering, Inc., Rod Burrows, PE 

The Morrow County fiber network was originally developed with grant money to provide emergency 
communications to schools in the vicinity of the Umatilla Chemical Weapons disposal project near 
Hermiston, Oregon. It was expanded to serve schools in small rural towns in about 5 counties 
throughout rural Oregon and Washington, with spurs expanded into Idaho. It uses the 
LSNetwork/Noanet fiber systems as its connection thru Bonneville Power to the internet. We provided 
Engineer-of-record and construction management services for about 30 facilities in 15 towns, along 
with fiber route design of about 200 miles of aerial and underground fiber. 

In addition to internet and media services to about 15 school systems, it provides emergency 
teleconferencing between the schools and service providers in case anything went wrong at the 
Chemical Weapons incinerator. 



USDOE Rocky Flats Plant NW of Denver, Colorado 
A Size in square feet ........................................ "'600,000 sqft total 
B. Completed construction value .................... -$100,000,000 
C. Construction start and completion date ... March 1990 thru September 1994 
D. Staff directly involved with the project.. ... Rod Burrows, Jay Sawicki 
E. Owner ............... ...... USDOE 

Contractor ............... multiple, including J. A Jones Construction 
Architect/Eng .......... multiple, managed by Rod Burrows, PE, AIA, as Owner's representative 

Rod Burrows provided engineering QA reviews for a number of security-related projects at this plant, 
along with on-site construction management of plutonium remediation projects. 

Aerial view of Rocky Flats Plant (since dismantled and deemed closed by the EPA) from Wikipedia 



LLNL Livermore; California 
A. Size in square feet ........................................ --100,000 sqft total 
B. Completed construction value .................... My portion was a few million 
C. Construction start and completion date ... March 1982 thru September 1985 
D. Staff directly involved with the project ..... Rod Burrows, Christina White 
E. Owner ....... .. ............ LLNL, Mike Atkinson, PE 

Contractor ............... multiple 
Architect/Eng ...... .... Fredricksen Eng., managed by Rod Burrows, PE, AIA, as Owner's representative 

Working as an LLNL employee, Rod Burrows managed design efforts for a Semiconductor Fabrication 
Laboratory, Upgrade to the Phoenix laser Laboratory and the Microwave Tokamak Magnetic Fusion 
facility, a telephone data center, and HVA upgrades for two supercomputer data centers. Rod 
performed on-site inspection for the Semiconductor fabrication Lab and for a radiological temporary 
storage facility. 

Aerial view of LLNL from Wikipedia. 



Cellular sites and microwave sites, GTE Sprint and ATT -300 facilities in throughout US 
A. Size in square feet ........................................ -600,000 sqft total 
B. Completed construction value .................... --$100,000,000 
C. Construction start and completion date ... March 1982 thru September 1985 
D. Staff directly involved vvith the project.. ... Rod Burrows, PE 

E. Owner .................. GTE Sprint, Ed Godfrey, Project Manager, edymel@sbcglobal.net 
Contractor ............... multiple 
Architect/Eng .......... multiple, managed by Rod Burrows, PE, AIA, as Owner's representative 

Rod Burrows was in-house Owner's Representative and Project Manager for multiple 
telecommunications facilities, interties, and interconnecting fiber and radio systems. The Technical 
Operating Centers (nowadays referred to as data centers, housed electronic switching equipment for 
routing telephone and data traffic across the U.S). 

GTE Sprint Technical Operating Center in Tacoma, WA. Below: typical site with retaining wall. 

____ ..... ----

----..... ~----- ______ .... ------~---



USDOE Pantex Plant near Amarillo, Texas 

A. Size in square feet.. ................................ ...... -500,000 sqft total 
B. Completed construction value .................... -$1,200,000,000 (for the 20-yearfacilities masterplan) 
C. Construction start and completion date ... January 1979 thru March 1982 
D. Staff directly involved with the project.. ... Rod Burrows 
E. Owner ...................... Gerry Burling, PE, Facilities Engineering Manager, 

Contractor ............... multiple 
Architect/Eng .......... multiple, managed by Rod Burrows, as Owner's representative 

As an employee of the prime contractor at the plant, Rod was responsible for the design and 
construction inspection of multiple facility projects, including a laser laboratory, a chemistry 
laboratory upgrade, a metrology laboratory upgrade, and a stockpile system test laboratory, as well as 
a 20-year Facilities Master Plan effort. 

Aerial view of the Pantex Plant from Wikipedia. 



COFIE:"'V' 
Electrlcal En11neer1n , Inc . 
Commercial and Transportation Design 

COREY ELECTRICAL ENGINEERING EXPERIENCE 

Maintenance and Fairground Building Projects 

RV Pedestal Additions, Lincoln and Prowers County Fairgrounds, Corey contracted directly 
with the county facilities to provide significant additional recreational vehicle plug-ins at 
the fairgrounds. 

Nederland Maintenance Shop, Nederland, CO 

References: Steven Forester, OMA Engineering (303) 732-5559 stevenf@dma-eng.com or 
Kevin Tone, JVA, Inc. (303)444-1951 

Construction Budget: $1 .87 "·~ 

Electrical Construction Documents for a new metal building to serve the Town of 
Nederland maintenance operations, are currently in progress. The building will consist of a 
3,750 sq. ft. floor plate with vehicle storage, wash and maintenance bays vvith tool and 
equipment storage and locker rooms. The mezzanine level will consist of 1,350 sq. ft. and 
will house offices, bunks, break room and meeting rooms for staff. There will be a vehicle 
lift required and minor welding operations in the shop. 

This highly sustainable building will be designed utilizing a geothermal in-floor heat system 
and a grid-tie, roof mounted solar array to obtain a net-zero building. Project design is 
currently in progress. 

Arapahoe County Fairgrounds Exhibition Center Expansion and Outdoor Arena, Aurora, 
co 
Reference: William Wood Architecture, Bill Wood, (303) 861-7147 Bill.Wood@pahlarh.com 

Construction Budget: Exhibition Hall: $5.1 M, Arena: $1 .6M 

Electrical construction documents were designed for this project which consists of a new, 
33, 120 square foot, pre-engineered metal structure to be added to the existing exhibition 
hall. The project includes an exhibition area, kitchen, offices, breezeway and concession 
area. Construction of this building is currently in progress. 

A new, full exhibition arena with lighting was designed and constructed in this last year. 



Maintenance of Way (MOW) Building, RTD On-Call Contract with Merrick & Co 

Reference: Merrick & Co. David Yang T: (210)446-4315 C:(210)601-5797 
David.Yang@Merrick.com 

Construction Budget: $4.46lv1 

Electrical construction documents were designed for this project which consisted of an 
existing 30,000 square foot, abandoned brick building to be transformed into 
administration offices and a maintenance warehouse. There vvas no electrical service to 
this building when the initial field investigation was done and right of way for primary 
electrical access required extensive coordination through Xcel Energy and the City of 
Denver. A standby generator was required for the sewage system pumping for the 
building. Construction completed in 2014. 

" Thanks for the superb support your team provided on this project. I hope there will be opportunities for 

us to work together in the future." David Yang, Merrick & Co. 

COOT FYl 1 Spring Sand Sheds, Woody Bryant, Atwood Associates Consulting Engineers, 
(303) 549-0053 wbrvant@a2ce.net 

Eiectricai Construction Documents for Sand Sheds located at seven various locations 
throughout CO. The initial building design was utilized as the prototype building design 
encompassing lighting, power requirements and electrical service design. The seven 
locations are as listed here: 

I' 

Site A: Virginia Dale, MM 383.5, US Highway 287, Virginia Dale, CO, 80536 
Site B: Nucla, 28028 Road DD, Nucla, CO, 80536 
Site C: Saguache, 46525 West Highway 114, Saguache, CO 81149 
Site D: Carbondale, 2044 Highway 133, Carbondale, CO, 81623 
Site E: Larkspur, MM 1 71 .85, 1-25, Larkspur, CO 
Site F: Hot Sulphur, 217 Byers Street, Hot Sulphur Springs, CO, 80451 
Site G: Aspen, 78 Service Center Road, Aspen, CO, 81611 

, 
• # , 

CDOT Spring Sand Shed - Larkspur, CO 



National Parks Department Maintenance Facility, City of Denver, Denver, CO 

Reference: Lisa Gardner, Slaterpaull Hord Coplan Macht Architects, (303) 607-0977 
lgardner@slaterpaull.com 

Construction Budget: $1 .8M 

Electrical construction documents for the complete conversion of a 14,000 sq. ft. existing 
animal shelter into a maintenance building for the National Parks Department. The new 
building integrated administrative functions with vehicle maintenance bays, work shop 
areas and new electrical distribution. Construction completed in 2014. 

Arapahoe County Sherriff's Office District 7 Substation, Aurora, CO 

Corey recently completed the electrical design and final construction for a new 
approximately 5,000 square foot metal building to house the offices for the Arapahoe 
County Sheriff's Department. A 4,000 square foot Storage Building and a Driving Track was 
included in this design. The office building required a standby generator to support the 
electrical requirements for the building. The storage building was heated and an outlet for 
a welder required. The driving track required 'decision' iighting instaliation. 

Denver Police Operations and Firing Range, Denver, 
co 

Corey provided electrical construction document 
design for the renovation of 22,000 square feet in an 
existing building for the new Denver Police Traffic 
Operations Center. 

New building construction on this project consisted of 
a 16,000 square foot Firing Range with an attached 

17,000 square feet of covered garage/vehicle storage space. This project achieved LEED 
Gold Certification. 

Denver Police Operations Firing Range - Interior 



Westminster Municipal Service Center, Westminster, CO 

Corey completed the electrical construction documents for the remodel of the interior 
space of approximately 40,000 square feet. Heated Storage #2 Building required a power 
upgrade for a new heat/ventilation system and Heated Storage #3 Building required a 
power upgrade for a new heat/ventilation system and automatic car wash. A ten foot 
addition was added to the existing Fleet Vehicle Maintenance building to accommodate 
welding shops. An all new Heated Vehicle Storage Building with road salt and PVC pipe 
storage was constructed under this contract. 

Warm· Vehicle Storage Building, City of Thornton, CO 

Electricai construction documents for a new 10,000 square foot addition to an existing 
warm vehicle maintenance building. The addition included a break room, welding area 
and the integration of vehicle storage and maintenance including the relocation of an 
existing 180 kW generator from another site to back up a portion of the building/addition. 

Littleton Fleet Maintenance Facility, Littleton, CO 

Electrical construction c!ocuments for a new 18,200 square foot, two story maintenance 
facility and a new approximately 6,000 square foot separate garage facility. Site lighting 
and design was required for a full 600,000 square foot site. 

Littleton Fleet Maintenance Facility 



Section 4.0 Schedule 

Notice to Proceed 

60% design review 

100% design review 

IFB drawings issued 

Tuesday, September 4, 2018 

Friday, September 21, 2018 

Friday, September 28, 2018 

Friday, October 5, 2018 



Section 5.0 Affidavits, Certificate of Good Standing, Licenses and Certificate of Insurance 



Attachment D - Immigration Affidavit 

Engineering & Design Services for Fairgrounds Canopies & Lean To's 
RFP-GC-FG-02-18 

BOARD OF COUNTY COMMISSIONERS OF GARFIELD COUNTY 
CERTIFICATION AND AFFIDAVIT REGARDING ILLEGAL ALIENS 

The Contractor, whose name and signature appears below, certifies and agrees as follows: 

1. The Contractor shall comply with the provisions of C.R.S. 8-17.5-101 et seq. The 
Contractor shall not knowingly employ or contract with an illegal alien to perform work for the 
Board of County Commissioners of Garfield County, Colorado (P:.BOCC@) or enter into a contract 
with a subcontractor that knowingly employs or contracts with an illegal alien. 

2. The Contractor represents, warrants, and agrees that it has confirmed the employment 
eligibility of all employees who are newly hired for employment to perform work under this public 
contract for services through participation in either the E-Verify Program or the Department 
Program and otherwise shall comply with the requirements ofC.R.S. 8-17.5-102(2)(b). 

3. The Contractor shall comply with all reasonable requests made in the course of an 
investigation under C.R.S. 8-17.5-102 by the Colorado Department of Labor and Employment. If 
the Contractor fails to comply with any requirement of this provision or C.R.S. 8-17.5-101 et seq., 
the BOCC may terminate work for breach and the Contractor shall be liable for actual and 
consequential damages to the State. 

4. If the Contractor is a sole proprietor, the undersigned hereby swears or affirms under 
penalty of perjury under the laws of the State of Colorado that (check one): 

-A I am a United States citizen, or 

I am a Permanent Resident of the United States, or 

I am lawfully present in the United States pursuant to Federal law. 

5. I understand that this sworn statement is required by law because I am a sole proprietor 
entering into a contract to perform work for the BOCC. I understand that state law requires me to 
provide proof that I am lawfully present in the United States prior to starting work for the BOCC. 
T further acknowledge that I will comply with the requirements ofC.R.S. 24-76.5-101 et seq. and 
will produce the required form of identification prior to starting work. 

6. I acknowledge that making a false, fictitious, or fraudulent statement or representation in 
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award my firm any other agreement pertaining to the purchase or sale of services or materials, or 
to pay my firm money or anything else of value in consideration of a promise from my firm to 
refrain from bidding, to bid higher than another prime bid, to bid lower than another prime bid, 
or to submit any high, low or other form of a noncompetitive or complementary bid for this 
project. 

7. I have made a diligent inquiry of all the members, officers, employees and agents of my 
firm with responsibilities relating to the preparation, approval or submission of my firm's bid for 
this project. I have been advised by each of them that he/she has not engaged in any 
communication, meeting, discussion, agreement, understanding or other conduct inconsistent 
with any of the statements and representations made in this affidavit. 

8. I understand and my firm understands that any misstatement in this affidavit is and shall 
be treated as a fraudulent concealment from Garfield County, of the true facts relating to the 
submission of bids for this project. 

I DECLARE UNDER PENALTY OF PERJURY THAT THE FOREGOING 
STATEMENTS AND ATTESTATIONS ARE TRUE, ACCURATE AND COMPLETE. 

~Di..>~ 1/, fu.J~'<v'? ~f··hC;iOC\ >.-\-l.S 1 4- ~tz.o.J)l 
(kase Type Contractor's Firm or Company Name) Yl..f> 

By: ~~ 
Name:~ t'. W ~\.J 7 

DATE: '3-13-/,g 

Title: ~ H c...\ \Pt.£-

(Pleas r e name of 2nd Contractor's Firm or 
Company Nam , · oint Venture) 

DATE: ______ _ By: 
Name:~~~~~~~~~~__..._,_~~~~ 
Title: 

SUBSCRIBED AND SWORN TO before me in the Counl of fm1nmf1e IJ 
State of Colorado, this j3t'1 day of Ai 'jll s/-, , 20 . 

My commission expires on: 11 l')\SI 20'.l-1 l!\'JC 
---ull...J-.L-11-.,~t---::..----5~
No ry Public 

Note: This document must be signed in ink. 
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MEUSA McDONNELL 
NOTARY PUBLIC 

STATE OF COLORADO 
NOTARY ID 20174048771 

Pl'f COMMISSION EXPIRES NOVEMBER 281 2021 



this sworn affidavit is punishable under the criminal laws of Colorado as perjury in the second 
degree under C.R.S. 18-8-503. 

CERTIFIED and AGREED to this 1.2_ day of_~tl~//_lj~v_7_[ __ , 20~ IK 

CONTRACTOR: 

~ V. ~w; ! fl.~~A-l6$, A- CJJ Lo~ l'olltb@A-11 otJ 
(Contractor Full Legal Name) FEIN or Social Security Number 

By:_~------~----
Signature of Authorized Rep Title 
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Attachment F - Statement of Qualifications 
Engineering & Design Services for Fairgrounds Canopies & Lean To's 

RFP-GC-FG-02-18 

COMPANY INFORMATION 

Legal Name of Company: fQOMej]).BvftOW)ft /t.WJLlAi:L.2_ J A: CC.L012A~t1 ~c~ 
Trade Name, if any, of Company: 

Street Address: ( 3?0 titCW C.Oul?:f 

City, State & Zip Code: }5 ~C>Mf\ ~'P / tCJ <6 Ob LO 
J 

Principal Owner/Officer Name: ?i? \7 ~ ~"'/ !SU~ W9 

Title: 

Federal Employer Identification Number: ----------------

Telephone Number: 

--Facsimile Number: 

Company E-mail Address: 

Contact: 

Contact E-mail Address: 

COMP ANY HISTORY 

If a Colorado corporation or limited liability company, is the comp~ in "good standing" with 
the Colorado Secretary of State? V yes no 

If a foreign corporation or limited liability company, is the foreign corporation or limited liability 
company registered to do business in Colorado and in "good standing" with the Colorado 
Secretary of State? tJ /r yes no 

Hmv long has the company been in business in Colorado? I \ 
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How long has the company been in business in Garfield County? 3 years. 

Has the company, or any officer or director acting in an official capacity, ever been successfully 
sued? yes ...........-. no 

If yes, complete the chart b_elow, and any additional pages if necessary: 

Court Case Number Year Judgment Amount 

Has the company, or any of its officers or directors, ever been disbarred, suspended, or 
disqualified from any public procurement? yes ~no. 
if yes, attach a summary 

Has the company, or any of its officers or directors, ever been involved in a voluntary or 
involuntary bankruptcy proceeding? yes Vno 
If yes, attach a summary. 

PREVIOUS WORK EXPERIENCE 

Has your company ever performed services similar to tz ices that are the subject of this RFP 
for Garfield County? yes no 

If yes in what years: Wt:;z. A-~~ H\JP.L , 2-0l&'6 ~KOVNLE-~'? ~0011-l'.7 
$ A-- 4&;()/JDO j~ ~1000 If yes, what was the total dollar amount of that contract? 

CERTIFICATION 

The undersigned, as an authorized officer/owner of the company, states that the undersigned has 
actual authority to sign this Statement of Qualifications; and to the best of my knowledge, 
information, and belief, the information submitted in this Statement of Qualifications is true and 
accurate as of the date of this Statement of Qualifications is submitted. 

Signature: 
Printed Name: 
Legal Title: 
Date: 
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RFP-GC-FG-02-18 
Engineering and Design Services for Fairground Canopies & Lean To's 

Part II -Costs and Price 

Engineering Phase Construction Phase 

Task 1: Design of Ne\.v Equiprra~nt Shed 
rate/hr hours cost$ hours 

In-house costs R. Burrows Sr. Eng 100 100 10000 
J. Sawicki Sr. Eng 90 12 1080 
S. Burrows Eng 70 12 840 
J. Rhees CAD Mgr 70 120 8400 
Subtotal 20320 

Subcontracted cost A. Stilson-Cope Principal Elec 100 20 2000 
A. Wolke Principal Elec 100 16 1600 
T. Evert Elec. Engineer 90 40 3600 

Subtotal 7200 

Total for Task 1 27,520 

Task 2: Design of new Lean to for (E) Indoor Arena 

In-house costs R. Burrows Sr. Eng 100 100 10000 
J. Rhees 70 100 7000 
S. Burrows Eng 70 8 560 
Subtotal 17560 

Subcontracted cost A. Stilson-Cope Principal Elec 100 20 2000 
A. Woike Principal Elec 100 16 1600 
T. Evert Elec. Engineer 90 40 3600 
Subtotal 7200 

Total for Task 2 24,760 

Task 3: Design of new Canopies over south entrances to exhibit ha!! 

In-house costs R. Burrows Sr. Eng 100 30 3000 
J. Rhees 70 60 4200 
S. Burrows Eng 70 8 560 
Subtotal 7760 

Subcontracted cost A. Stilson-Cope Principal Elec 100 4 400 
A. Wolke Principal Elec 100 8 800 
T. Evert Elec. Engineer 90 16 1440 

2640 

Tota! for Task 3 10,400 

Task 4: Design of new Canopy over Handicapped Ramp 

In-house costs R. Burrows Sr. Eng 100 30 3000 
J. Rhees 70 40 2800 
S. Burrows Eng 70 2 140 
Subtotal 5940 

Subcontracted cost A. Stilson-Cope Principal Elec 100 4 400 
A. Wolke Principal Elec 100 4 400 
T. Evert Elec. Engineer 90 32 2880 

3680 

Total for Task 4 9,620 

Subtotal All Tasks 72,300 

plus reimbursables, including mileage at govt rate 1100 
GRAND TOTAL ALL TASKS (Not to exceed fee) 

GRAND TOTAL ALL TASK (written) Ninetynine thousand, nine hundred dollars. 

Signed: r~~ date tJ-\z-!t'$ 
Rodney D. Burrows & ssociate;, AOIOradOCOfporation 
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Totals 

39,300 

32,140 

97,700 

13,520 

12,740 

97,700 

2200 
$ 99,900 
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Attachment C 
 

Insurance Requirements 
 
To commence work and receive compensation pursuant to the Contract, Contractor shall 
demonstrate that it has in affect insurance sufficient to satisfy, at a minimum, the requirements 
stated below and shall maintain such insurance until its obligations under the Contract have been 
discharged.  These insurance requirements are not intended to limit the indemnity provisions of 
this Contract and the BOCC does not warrant that these minimum limits are sufficient to protect 
Contractor from liabilities that might arise out of the performance of this Contract.  All insurance 
required by this Attachment B shall be issued by companies authorized to do business in the state 
of Colorado and written on forms satisfactory to, filed with and approved by the Colorado 
Department of Insurance. 

 
Commercial General Liability- Occurrence Form  
The policy shall be endorsed to include the following additional insured language: “Garfield 
County, Colorado, its elected officials, trustees, employees, agents, and volunteers” shall be 
named as an “Additional Insured” with respect to liability arising out of the activities 
performed by, or on behalf of the Contractor.”  

Minimum Limits: 
 General Aggregate      $2,000,000 
 Products/ Completed Operations Aggregate   $2,000,000 
 Each Occurrence Limit     $1,000,000 
 Personal/Advertising Injury     $1,000,000 

 
Automobile Liability (can be waived if the Contract does not involve use of motor vehicle) 
Bodily Injury and Property Damage for any owned, hired, and non-owned vehicles used in the 
performance of this Contract. 

Minimum Limits: 
 Bodily Injury/Property Damage (Each Accident)  $1,000,000 

 
Worker’s Compensation and Employers’ Liability  

Minimum Limits: 
 Coverage A (Workers’ Compensation)   Statutory 
 Coverage B (Employers Liability)    
 $100,000/$100,000/$500,000 
 

Professional Liability (Errors and Omissions Liability) (applies only if Contract requires 
the services of a licensed professional). 
The policy shall cover professional misconduct or lack of ordinary skill for professional 
services required by this Contract. If the professional liability insurance is written on a claims-
made basis, Contractor warrants that any retroactive date under the policy shall precede the 
effective date of this Contract and that either continuous coverage will be maintained or an 
extended discovery period will be exercised for a period of two (2) years beginning at the time 
work under this Contract is completed. 



  

Minimum Limits: 
 Per Loss      $1,000,000 
 Aggregate       $2,000,000 

 
Additional Requirements:  Where Garfield County is named as an additional insured, it shall be 
an additional insured to the full limits of liability purchased by the Contractor even if those limits 
exceed those required by the Contract.  Contractor’s insurance coverage shall be primary insurance 
and non-contributory with respect to all other available sources.  For the provisions of Commercial 
General Liability and Automobile Liability, the insurance policy must include contractual liability 
coverage.   
 
Notice of Cancellation:  Each policy shall provide the required coverage and shall not be 
suspended, voided or canceled during the term of this Contract unless 30 days prior written notice 
has been given to the BOCC; if cancellation is for nonpayment of premium, then 10 days prior 
notice may be given. Notice shall be sent to: Garfield County Procurement Department, 810 Pitkin 
Ave., Glenwood Springs, CO 81601.  
 
Verification of Coverage:  Contractor shall furnish a certification of insurance (ACORD form or 
equivalent) signed by a person authorized by that insurer to bind coverage on its behalf. All 
certificates and endorsements are to be received and approved before work commences. Each 
required insurance policy must be in effect at or prior to commencement of work under and remain 
in effect for the duration of the project and for two (2) years after completion of the project. Failure 
to maintain coverage required by this Contract or to provide evidence of renewal is a material 
breach of the Contract. 
 
Approval: Any request for modification or variation from the insurance requirements in this 
Contract shall be directed to the Contracts Manager at 970-625-5904. Such action will not require 
a formal contract amendment, but may be made by administrative action.  
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