
  

STANDARD PURCHASE CONTRACT FOR SERVICES 
 

This STANDARD PURCHASE CONTRACT FOR SERVICES (the “Contract”) is 
entered into by and between GARFIELD COUNTY, COLORADO (the “County”), a political 
subdivision of the State of Colorado, through an authorized representative of the BOARD OF 
COUNTY COMMISSIONERS (the “BOCC”), and Schmueser Gordon Meyer, Inc. (the 
“Contractor”) whose principal place of business is 118 W. 6th Street, Suite 200, Glenwood Springs, 
CO 81601, in accordance with the applicable provisions of the Garfield County Procurement Code. 
 

RECITALS 
 

A. Contractor has been selected to provide the services defined in this Contract 
to or on behalf of the BOCC in accordance with the Garfield County 
Procurement Code. 
 

B. The BOCC wishes to retain Contractor as an independent contractor to 
provide, and Contractor wishes to provide to the BOCC, the services 
defined in this Contract on the terms stated in this Contract.  

 
C. The BOCC is authorized to acquire and contract for these services by 

Colorado Revised Statutes §30-11-101, et seq. 
 
NOW, THEREFORE, in consideration of the following mutual covenants and agreements, 

the BOCC and the Contractor agree:   
  

AGREEMENT 
 

1. Purpose.  The purpose of this Contract is to define the terms and conditions by 
which Contractor will provide As Needed Engineering Services to Garfield County as more 
specifically defined by Solicitation Document No. RFP-GC-CD-01-22 (the “Solicitation”), which 
is incorporated herein for all purposes.  For convenience, the Scope of Services from the 
Solicitation is attached as Attachment A (the “Scope of Services”). 

 
2. Term and Renewal. The initial term of this Contract is from 1/1/2022 to 12/31/2022.  

At the expiration of the initial term, the Contract may be extended for up to two additional one-
year terms upon the express written consent of the parties. 

 
3. Authorized County Representative.  The BOCC shall be represented by Sheryl 

Bower, Community Development Director (the “County Representative”), who is designated and 
authorized to act on  behalf of the BOCC for all purposes relating to the budget, performance, 
administration, payment, and successful completion of this Contract. 
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4. Compensation.  Contractor shall be compensated for services as earned in a total 
annual amount, including reimbursed expenses if allowed, not to exceed $25,000.00. The BOCC 
has lawfully appropriated an amount sufficient to pay this amount and is under no obligation to 
make any future appropriation or allocation to this Contract.  Any amount appropriated but not 
earned by December 31 in any year in which this Contract is in effect shall automatically expire 
on December 31 of that year. 

 
a. Invoicing Procedures.  Payment(s) will be made to the Contractor upon receipt and 

approval of an invoice by the County Representative, who shall be the sole judge of the 
acceptability of the services and reasonableness of expenses.  Contractor and the 
County Representative shall agree upon a mutually acceptable invoicing schedule.  The 
County reserves the right to require additional information to support payments to the 
Contractor.  Payments will be made to the Contractor within forty-five (45) days of 
receipt of invoice or other mutually agreed upon period.   

 
b. Mailing Address.  All invoices and notices related to this Contract shall be sent to the 

County Representative at the following address: 108 8th Street #401, Glenwood 
Springs, CO 81601. 

 
5. Scope of Contract.  This Contract shall include all terms and conditions specified 

in the Solicitation and in Contractor’s successful proposal or offer upon which this Contract was 
awarded, which is incorporated herein for all purposes (the “Proposal”). The following order of 
priority shall control: (a) this Contract; (b) Attachment A, Scope of Services; (c) Attachment B, 
Contractor’s Additional Terms, if any; and (d) Attachment C, Insurance Requirements.  

 
6.     Contractor Responsibilities.  By entering into this Contract, Contractor agrees to 

diligently and professionally perform the services described in the Scope of Services and to meet 
all agreed upon delivery deadlines and dates of service.   

 
7. County Responsibilities.  The County shall provide information as necessary or 

requested by the Contractor to enable Contractor to perform under this Contract. 
 

8. Quality and Performance.  All products delivered pursuant to this Contract shall be 
newly manufactured and the current model, unless otherwise agreed. The County Representative 
shall be the sole judge in determining brand name equals with regard to quality, price, or 
performance. Any services shall be performed strictly in accordance with this Contract. 

 
9. Insurance.  Contract shall maintain insurance coverage sufficient to meet the 

requirements set forth in Attachment C, which is incorporated by this reference.  Contractor shall 
provide evidence that such requirements have been met and shall provide updated information to 
the County Representative in the event any changes are made during the term of this Contract.   
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10. Certification Regarding Workers Without Authorization.  This Contract is a public 
contract for services as defined by C.R.S. § 8-17.5-101(6)(a); therefore, by executing this Contract 
Contractor hereby: 

 
a. certifies that it does not and will not knowingly employ or contract with a worker 

without authorization to perform work under this Contract;  
 
b. certifies that it has not and will not enter into a contract with a subcontractor that 

fails to certify that it will not knowingly employ or contract with a worker without 
authorization to perform work under this Contract; 

 
c. certifies that it has confirmed the employment eligibility of all employees who are 

newly hired for employment to perform work under this Contract through 
participation in either the electronic employment verification program created in 
Public Law 104-208, as amended, and expanded in Public Law 108-156, as 
amended, and jointly administered by the United States Department of Homeland 
Security and the Social Security Administration, or its successor program (the “E-
Verify Program”) or the employment verification program established by the 
Department of Labor and Employment pursuant to C.R.S. § 8-17.5-102(5)(c) (the 
“Department Program”); 

 
d. agrees that it will not use either the E-Verify Program or the Department Program 

procedures to conduct pre-employment screening of job applicants while this 
Contract is in effect; 

 
e. acknowledges that if it obtains actual knowledge that a subcontractor performing 

work under this Contract knowingly employs or contracts with a worker without 
authorization, Contractor is required to: (i) notify the subcontractor and the BOCC 
within three (3) days that the Contractor has such actual knowledge; and (ii) 
terminate the subcontract if within three (3) days of such notice the subcontractor 
does not stop employing or contracting with the worker without authorization or 
provide information to establish that the subcontractor did not knowingly employ or 
contract with a worker without authorization;  

 
f. agrees to comply with any reasonable request by the Department of Labor and 

Employment made in the course of an investigation undertaken pursuant to its 
authority under C.R.S.§ 8-17.5-102(5)(a); and 

 
g. acknowledges that if Contractor violates any provision of this paragraph, the BOCC 

may terminate this Contract and Contractor shall be liable for all actual and 
consequential damages to the BOCC as required by law.   

 
 
 



Standard Purchase Contract for Services 
09/21/2021  Page 4 

11. Ethics.  Contractor shall not engage in unethical conduct in its performance of this 
Contract and shall comply with and abide by any applicable laws, regulations, rules or codes 
relevant to or governing its performance.   

 
12. Inspection, Acceptance, Remedies, and Breach.  The County Representative shall 

have the right to judge performance and inspect the products of all services provided under this 
Contract.  If any service performance does not conform to this Contract, the BOCC, through the 
County Representative, may require the Contractor to perform the service again without additional 
compensation.  For defects in the quality or quantity of service that cannot be corrected by re-
performance, the BOCC may (a) require Contractor to take necessary action to ensure future 
performance conforms to the Contract requirements and (b) equitably reduce the payment due to 
the Contractor to reflect the reduced value of the service performed, or (c) elect to terminate this 
Contract under the provisions of ¶21.  

 
13. Records, Reports and Information.  At such times and in such forms as the BOCC 

may require, the Contractor shall furnish statements, records, reports, data and other information 
pertaining to matters covered by this Contract.  The Contractor shall maintain its records in 
accordance with any requirements prescribed by the BOCC.  Except as otherwise authorized by 
the BOCC, Contractor shall maintain such records for a period of seven (7) years after receipt of 
final payment under this Contract.  
  

14. Audits and Inspections.  At any time during normal business hours and as often as 
the BOCC may deem necessary, the Contractor shall make its records with respect to matters 
covered by this Contract available for examination.  The Contractor shall permit the BOCC to 
audit, examine and make excerpts from such records and audit all contracts, invoices, materials, 
payrolls, records of personnel, conditions of employment, and other data relating to this Contract. 
The BOCC may call for a certified, independent audit to be performed, at the Contractor’s expense, 
by a mutually agreed upon auditor.   
 

15. Independent Contractor.  Contractor is an independent contractor and is free to 
perform services for other clients.  Neither Contractor nor any agent or employee of Contractor 
shall be deemed an agent or employee of the County or the BOCC for any purpose. AS AN 
INDEPENDENT CONTRACTOR, CONTRACTOR IS NOT ENTITLED TO 
UNEMPLOYMENT INSURANCE OR WORKERS COMPENSATION BENEFITS THROUGH 
THE COUNTY AND IS OBLIGATED TO PAY FEDERAL AND STATE INCOME TAX ON 
ANY MONIES EARNED PURSUANT TO THIS CONTRACTUAL RELATIONSHIP.  
Contractor has no authority, express or implied, to bind the BOCC to any contract, liability, or 
understanding except as expressly set forth herein.  

 
16. Sole Proprietor.  If Contractor is a sole proprietor, by executing this Contract 

Contractor hereby swears or affirms under penalty of perjury under the laws of the State of 
Colorado that Contractor is a United States citizen, a permanent resident of the United States, or 
is lawfully present in the United States pursuant to federal law and agrees to provide proof of 
lawful presence in the United States with valid identification as defined in C.R.S. § 24-76.5-
103(4)(a) prior to starting work for the BOCC.  Contractor further acknowledges that making a 
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false, fictitious, or fraudulent sworn statement is punishable as perjury in the second degree under 
C.R.S. § 18-8-503. 

 
17. No Conflict of Interest.  During the term of this Contract, the Contractor shall not 

perform similar services for persons, firms, or entities, including governmental entities, which 
have the potential to create a conflict of interest, unless the potential conflict is disclosed to and 
approved by the BOCC.  Contractor represents that it is not aware of any transaction, activity, or 
conduct that would affect Contractor’s judgment, actions or work by placing the Contractor’s own 
interests, or the interests of any party with whom the Contractor has a contractual arrangement, in 
conflict with those of the County.  Contractor agrees that no official, officer or employee of the 
County has any personal or beneficial interest whatsoever in the services provided by this Contract.  
Contractor also agrees not to hire, pay or contract for the services of any official, officer or 
employee of the County during the term of this Contract. 

 
18. No Assignment and No Third-Party Beneficiaries.  Contractor shall not assign any 

rights, delegate any duties or subcontract any part of the performance required by this Contract 
without the express written consent of the County.   Enforcement of the terms and conditions of 
this Contract and all rights of action relating thereto are strictly reserved to the County and the 
Contractor and nothing contained in this Contract shall give or allow any such right of action to 
any third party. 

 
19. Indemnification.  The County cannot and does not agree to indemnify, hold 

harmless, exonerate or assume the defense of Contractor or any other person or entity for any 
purpose.  Contractor shall defend, indemnify and hold harmless the County, its commissioners, 
officials, officers, directors, agents, and employees from all claims, demands, suits, actions or 
proceedings, including workers’ compensation claims, in any way resulting from or arising from 
this Contract, including those for professional negligence, except for those damages resulting from 
the sole negligence of the County’s commissioners, officials, officers, directors, agents and 
employees. 

 
20. No Waiver of Governmental Immunity.    The parties acknowledge that the County, 

its commissioners, officials, officers, directors, agents and employees are relying upon and do not 
waive the immunities and protections provided by the Colorado Governmental Immunity Act, 
C.R.S. § 24-10-101, et. seq. 

 
21. Termination.   
 

a. Termination Prior to Shipment.  The BOCC may cancel this Contract by 
written or oral notice to Contractor prior to any shipment of goods. 

 
b. Termination Prior to Performance.  If the Contractor is providing services 

as part of its obligations under this Contract, the BOCC may cancel this Contract by written 
or oral notice to the Contractor prior to commencement of any work.   
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c. Termination for Cause.  (i) If Contractor refuses or fails to timely and 
properly perform any of its obligations under this Contract with such diligence as will 
ensure its completion within the promised timeframe, the BOCC may notify Contractor, in 
writing, of non-performance and, if not corrected within the time specified in the notice, 
terminate Contractor's right to proceed with performance or such part thereof as to which 
there has been delay or a failure. Contractor shall continue performance of this Contract to 
the extent not terminated and be liable for excess costs incurred by the BOCC to procure 
similar goods or services from another source.  Payment for completed services performed 
and accepted shall be at the price set forth in this Contract. The BOCC shall not be 
responsible for payment for any services terminated under this provision.  (ii) The BOCC 
may withhold amounts due to Contractor as the BOCC deems necessary to reimburse the 
BOCC for excess costs and damages incurred in completing or procuring similar goods 
and services.  (iii) If, after rejection, revocation, or other termination of Contractor's right 
to perform, the BOCC determines that Contractor was not in default or the delay was 
excusable, the rights and obligations of the BOCC and Contractor shall be the same as if 
the notice of termination had been issued pursuant to ¶21(d) below. 

 
d. Termination in Public Interest.  The BOCC, through the County 

Representative, is entering into this Contract for the purpose of carrying out the public 
policy of the BOCC.  If this Contract ceases to further such public policy, the BOCC, in its 
sole discretion, may terminate this Contract in whole or in part and such termination shall 
not be deemed to be a breach of BOCC’s obligations hereunder. This section shall not 
apply to a termination for Contractor’s breach, which shall be governed by sections set 
forth above.  The BOCC shall give written notice of termination to Contractor specifying 
the part of the Contract terminated and when termination becomes effective. Upon receipt 
of notice of termination, Contractor shall not incur further obligations except as necessary 
to mitigate costs of performance.  For services or specially manufactured goods, the BOCC 
shall pay (i) reasonable settlement expenses; (ii) the Contract price or rate for supplies and 
services delivered and accepted; (iii) reasonable costs of performance on unanticipated 
supplies and services; and (iv) reasonable costs incurred in preparation for delivery of the 
undelivered goods.  For existing goods, the BOCC shall pay (v) reasonable settlement 
expenses; (vi) the Contract price for goods delivered and accepted; and (vii) reasonable 
costs incurred in preparation for delivery of the undelivered goods. 

   
22.   Compliance with Laws and Regulations.  Contractor agrees that all work performed 

under this Contract his Contract shall comply with and abide by all applicable laws, rules, 
regulations, and codes of the United States and the State of Colorado. 

 
22. Notices.  Notices to be provided under this Contract shall be given in writing either 

by hand delivery or by certified mail, return receipt requested United States mail, to the following: 
 
To the County: Sheryl Bower, Community Development Director 
   108 8th Street #401 
   Glenwood Springs, CO 81601 
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AND   Procurement and Contracts Director 
   810 Pitkin Avenue 
   Glenwood Springs, CO 81601 
   970-384-5018 
 
To the Contractor: David Kotz, P.E., CFM 
   118 W. 6th Street, Suite 200 
   Glenwood Springs, CO 81601 
  

23. County Ownership - Works Made for Hire.  Any and all deliverable items prepared 
under this Contract shall belong exclusively to the BOCC and shall be deemed to be “works made 
for hire” under the copyright laws of the United States.  To the extent any of the deliverable items 
may not, by operation of law or otherwise, be works made for hire, the Contractor hereby assigns 
to the BOCC the ownership of the copyright in the deliverable items, and the BOCC shall have the 
right to obtain and hold in its own name, copyrights, registrations, and similar protections.  The 
Contractor agrees to give the BOCC or its designee all assistance reasonably required to perfect 
such rights.  To the extent that any pre-existing materials are contained in the deliverable items, 
the Contractor grants to the BOCC an irrevocable, non-exclusive, worldwide, royalty-free license 
to use, execute, publish, reproduce, display, perform, distribute copies of, and prepare derivative 
works based upon such pre-existing materials and derivative works thereof and to authorize others 
to do any, some, or all of the foregoing. 

 
24. Fund Availability and Annual Appropriation.  If this Contract is funded in whole 

or in part with state funds, it is subject to and contingent upon the continuing availability of state 
funds for the purposes hereof.  Financial obligations of the BOCC, payable after the current fiscal 
year, are contingent not only upon a mutual agreement to renew this Contract as stated in ¶2 but 
also the budgeting, appropriation and other acts as necessary to make funds available for such 
renewal.  The BOCC represents that it has properly budgeted and appropriated sufficient funds for 
the performance anticipated during the initial term of this Contract.  To the extent this Contract 
requires performance or actions by the BOCC subsequent to the initial term, such performance or 
actions are specifically contingent on appropriation of funds to support those activities.  If the 
subject of this Contract is for the design or construction of a public works project, as contemplated 
by C.R.S. §24-91-103.6, as amended, this section shall constitute notice of phased construction 
with initial appropriation for the current fiscal and calendar year.  The BOCC may consider 
subsequent appropriations necessary for performance by the Contractor in any following calendar 
and fiscal years if the BOCC desires such performance. 

 
25. Contract Integration and Interpretation.  This Contract represents the entire 

agreement between the parties and supersedes all prior negotiations and representations, whether 
written or oral.  This Contract and any attachments referenced constitute the entire agreement 
between the parties.  The headings contained in this Contract are for reference and convenience 
only.   

 
26.     Modifications.  This Contract may not be modified, amended or otherwise altered,  

unless mutually agreed upon in a writing executed by the BOCC and the Contractor.    
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27. Choice of Law.  This Contract shall be governed by the laws of the State of 
Colorado.  Venue for all actions relating to the terms of this Contract shall lie in the District Court 
for Garfield County, State of Colorado.   

 
28. Counterparts and Electronic Signatures.  This Contract may be executed in 

counterparts, each of which shall be deemed an original.  Electronic signatures of, or on behalf of, 
the BOCC or the Contractor on this Contract and any modification thereof shall be effective for 
all purposes. 

 
29. Severability.  Should any provision of this Contract be determined by a court of 

competent jurisdiction to be unconstitutional or otherwise null and void, the remaining provisions 
of the Contract shall remain in full force and effect. 

 
IN WITNESS WHEREOF, the parties have caused this Contract to be executed and 

effective as set forth above. 
 
BOARD OF COUNTY COMMISSIONERS CONTRACTOR:   
GARFIELD COUNTY, COLORADO  Schmueser Gordon Meyer, Inc. 
 
 
By:___________________________________ By: _____________________________ 
 Authorized County Representative   Authorized Representative 
 Name:______________________________  Name: ________________________  
 Title:_______________________________  Title:  ________________________ 
 Date:_______________________________  Date:  ________________________ 
  Address:______________________ 
               _____________________ 

                     _____________________ 
 
 
STATE OF COLORADO   ) 

) ss. 
COUNTY OF GARFIELD   ) 

 
On this day, _________________________________ appeared before me and averred that 

he/she has read the foregoing Contract, is an Authorized Representative of the Contractor, and is 
duly authorized to execute this Contract on Contractor’s behalf. 
 
Subscribed and sworn to before me this    day of    , 20____. 
 
My commission expires on:   . 
 
SEAL            

Notary Public 
 
 



Standard Purchase Contract for Services 
09/21/2021  Page 9 

Attachments: 
A – Scope of Services (Required) 
B – Contractor’s Additional Terms (Optional) 
C – Insurance Requirements  
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Scope of Services 
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Attachment A – Scope of Work 

RFP-GC-CD-01-22 

 
Attachment A 

 
Scope of Work 

As Needed Engineering Services 
RFP-GC-CD-01-22 

 
In accordance with Article 5.3 of the Garfield County Procurement Code (“GCPC”), Garfield 
County is soliciting competitive sealed proposals from qualified individuals or companies to 
provide As Needed Engineering Services for the Community Development Department. 
 
Summary 
The Community Development Department outsources the engineering review of land use 
and building applications to third‐party engineering firms with professional engineers 
licensed to practice in Colorado on an as‐needed basis. The County has contracted with 
several different firms at the same time in the past in order to avoid potential conflicts of 
interest as well as to acquire a variety of expert engineering services. Depending on the 
number and quality of responses received, Garfield County will determine how many firms 
to contract with for 2022. The successfully contracted Professional Engineers (“Contract 
P.E.”) shall be licensed to practice in the State of Colorado.  The Contract P.E. agrees to 
provide, on an as needed basis, a review of land use and building permit applications 
submitted to Garfield County Community Development, as directed by the Director of 
Community Development. Strong consideration will be given to firms that not only practice 
civil engineering but also have expertise in traffic, water/hydrology, and geotechnical 
engineering. 
 
Services to be Provided 
1. Contract P.E. review(s) and states opinion(s) that are documented in a well written opinion 
letter to the County Staff member responsible for reviewing the land use or building permit 
application. 
 
2. If items within an application do not meet the standards within the Code or IBC, the 
Contract P.E. shall include in the opinion letter a prescribed action or set of information in 
the form of a recommended condition of approval that will satisfy this deficiency. If no 
such condition can be drafted, the Contract P.E. shall provide a statement to this regard. 
 
3. Contract P.E. shall provide technical support to County Staff and to review boards 
(Board of County Commissioners, Planning Commission, Board of Adjustment, Board of 
Review, etc.) at public hearings, meetings, over the phone and site visits, as necessary. 
 
4. In some cases, Contract P.E. shall be responsible for answering engineering questions 
posed by the Applicant and the Applicant’s consultants. 
 
5. Contract P.E. shall be able to provide review and opinion letters to the County based on 
the County’s established review timeline and in some cases, on an expedited timeline. 
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Required Proposal Information 
1. Provide a narrative that describes the manner in which the expertise and qualifications of the 
key personnel at your firm will meet the County requirements identified above. Also, describe 
the resources that would be used by your firm to perform the scope of work referenced in this 
RFP. This narrative should include: 
 

A.  A description of your firm, a narrative describing the methods, approach and 
resources that would be utilized by your firm to provide the services referenced. 

B.  A summary of the experience of members of your firm that would be assigned 
these applications, in dealing with the review of land use and building permit 
applications for public entities. 

C.  Name(s), experience and qualifications of the P.E.s that will be working 
directly with County Staff to fulfill this contract. 

D.  Anticipated timeframes to respond to requests and ability to manage required 
deadlines. 

 
2. Provide the names and contact information of at least three (3) different government entities 
for which your firm provides or has provided similar services to those listed in the scope of 
work identified above. 
 
3. Provide a fixed price fee schedule for 2022 for providing the desired services. 
 
4. The County understands the qualified Contract P.E.s may have conflicts of interest on 
projects in which you are employed. Please provide an estimate of the percentage of work in 
which your firm conducts for the private sector versus public sector. 
 
5. Any other information as may be appropriate. 
 
Evaluation Criteria 
Garfield County will convene a selection committee who will independently review the 
proposals received in accordance with the requirements contained in the preceding section. 
 
Note Concerning Evaluations of Proposals  
Garfield County reserves the right to interview any or all potential Contractors (and their 
respective "Key Personnel") which respond to this RFP prior to making a final selections. 
 
RFP Scoring 
Company Background and Experience 25 points 
Project Team and Local Expertise 25 points 
Proposed Approach and Timeliness 25 points 
Fee Schedule 15 points 
Potential for Conflicts 10 points 
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Attachment B 
 

Contractor’s agreed upon Additional Terms 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



December 2, 2021

As Needed Professional 
Engineering Services

Proposal

RFP-GC-CD-01-22



w w w. s g m - i n c . c o m

GLENWOOD SPRINGS 118 West Sixth St, Suite 200 | Glenwood Springs, CO 81601 | 970.945.1004

November 29, 2021 

Scott Henricksen 
Construction Contract Administrator 
Garfield County 
810 Pitkin Avenue 
Glenwood Springs, CO 81601 

RE: RFP-GC-CD-01-22 – As Needed Engineering Services 

Dear Mr. Henricksen and Selection Committee: 

SGM is the right choice for advising and assisting Garfield County with upcoming 
development/land use projects. Over the last 35 years, SGM principals and staff have developed 
an extensive understanding of the diverse and unique aspects associated with civil engineering 
and land use within Garfield County. Our staff’s experience and expertise include all facets of 
civil engineering, with outstanding credentials in traffic engineering, water resources, hydrology, 
environmental sciences, and much more. There is no other firm that can offer Garfield County 
our level of broad-scope expertise and historic perspective on local projects. 

The attached proposal was solely prepared by SGM. No other firms were involved in 
preparing and submitting the proposal. The information contained herein is true and 
complete to the best of my knowledge, information, and belief. I am an authorized 
signatory for SGM. SGM acknowledges and has received, reviewed, and accepted all 
documents – including Addenda #1. If you require additional information, please contact 
me by phone at 970.384.9008, or at DaveK@sgm-inc.com. We consent to have this 
proposal incorporated into any resulting contract with Garfield County. SGM 
acknowledges that our proposal meets all terms and conditions detailed in the County-
issued RFP. As per Rule 5.1 BID PREFERENCE – GARFIELD COUNTY RESIDENT 
BUSINESS PREFERENCE, SGM is a preferred local provider. 

We treasure our past and present relationships with Garfield County and Staff. The SGM team 
welcomes the opportunity to further assist the County with its future development review needs 
and we are pleased to submit this proposal for your consideration. 

Sincerely, 
SGM 

David M. Kotz, PE, CFM 
Principal Civil Engineer / Primary Contact 

mailto:DaveK@sgm-inc.com
aboyer
Dave_Kotz_blue
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Why SGM? 
Why should Garfield County choose SGM to provide engineering development review when 
many other firms vie for your business? Because SGM brings more value to the table than any 
other firm in Garfield County. Here’s what sets SGM apart from the other local firms: 
 
 Development Review is in our DNA. SGM has a 35-

year history of performing development reviews through 
our role as Engineer-of-Record for numerous Western 
Slope counties and municipalities. We have developed 
specific tools over this 35+ year period to help counties, 
communities, and special districts manage their 
infrastructure assets, including a comprehensive 
checklist of civil engineering items required for a well-
coordinated development review. This comprehensive 
checklist has been developed, and regularly updated, 
through our 13 in-house disciplines performing 
development reviews, and designing our own 
infrastructure and then reviewing the outcomes. This 
comprehensive checklist not only streamlines 
processes and procedures but ensures that nothing 
is overlooked or forgotten.  

 
 

 Broad Scope of Technical Expertise at the County’s 
Disposal. While our roots are broadly civil in nature, SGM has added specialized 
engineering expertise over the years to meet the increasingly sophisticated needs of our 
clients. Our engineering staff, including in-house hydrology, environmental, water 
resource, traffic, and structural experts, stay at the forefront of industry and 
regulatory changes through ongoing training and involvement with trade 
organizations. We understand Garfield County’s geography and know when and how to 
engage geotechnical specialty firms. 

 
 

 SGM has Garfield County’s Future in Mind. We know Garfield County’s infrastructure 
and nuances better than any other firm. SGM is best suited to represent the County on 
development reviews and has long-standing relationships with staff, commissioners, and 
local land development planning, and other engineering firms. Our open communication 
and strong relationships facilitate a smooth review process, saving the County 
time and money.  

 
SGM is located minutes away. We can be responsive and are available at a moment’s notice 
for scheduled or impromptu meetings. We have been there for Garfield County and SGM will 
continue to serve Garfield County well into the future. 
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Company Background and Experience 
SGM, a multidisciplinary engineering, surveying, and consulting firm, was 
founded in 1986. For more than 35 years, SGM employees have lived and 
raised families in the Western Slope communities they have helped build. 

SGM’s services are delivered with unparalleled authenticity and pride with attention to quality 
and detail. As a result of SGM’s commitment to quality service and long-term client 
relationships, SGM has grown to more than 125 employees – the largest full-service 
engineering, consulting, and surveying firm in Western Colorado. In addition to our 
headquarters in Glenwood Springs, SGM also has offices in Durango, Gunnison, Grand 
Junction, Salida, Aspen, and Meeker to provide local and timely service to our clients. 
 

As we’ve grown, we have become more diversified – SGM has expertise in the following 
areas: 

 Transpor tat ion  and Traf f ic (P TOE on  s taf f ) 
 Water  Resou rce Engineer ing &  P lann ing including Hydrology  and 

Hydrau lics  
 Civ il Engineer ing and Site Dev elopm en t  
 Municipal Public Works including Streets, Trails, Parks, Highways and Bridges 
 Structural and Architectural Engineering  
 Mechanical, Electrical & Plumbing 

Engineering and Commissioning 
 Floodplain Management 
 GIS Mapping 
 Building Systems Commissioning (LEED, 

ASHRAE) 
 Municipal Stormwater and Drainage 
 Municipal Water Supply, Treatment, 

Conveyance and Storage 
 Municipal Asset / Infrastructure Management  
 Municipal Regulations, Public Works Manuals 

and Rate Studies 
 Wastewater Treatment, Conveyance, and 

Storage 
 Environmental Consulting 
 Facility Management and Maintenance  
 Land Surveying including Drone Data Acquisition and Imagery  
 Construction Inspection and Administration 

 

SGM has been serving as a partner with municipal and county clients for decades. Our ability 
to maintain strong client relationships over such extended time periods demonstrates the 
success of an approach based on listening, building trusted relationships, maintaining integrity, 
upholding the client’s and community’s interests at all times, and providing real value. 
 

SGM was established over 35 years ago in Garf ield Coun ty  – we know the nuances of 
engineering and constructing in the rugged, mountainous terrain of western Colorado. 
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Technical Expertise 
Municipal Engineering has been a vital component of SGM’s business over our 35+ year 
history. Although each community is unique, the best practices gained from other 
regional communities can be brought to bear to conduct successful development 
reviews for Garfield County. Our cumulative experience allows us to lend credibility when 
working with County staff, the public, the Community Development Committee, and the Board 
of County Commissioners. We will leverage all our experience on behalf of Garfield County.  
 

 

  

SGM is the full-time Engineer-of-Record for the following communities: 
• Snowmass Village 1978* 
• Basalt 1981* 
• Granby 1986* 
• New Castle 1990 
• Town of Mt. Crested Butte 2010 

• Crestone 2012 
• Craig 2013 
• Silverton 2016 
• Saguache 2016 

• Aguilar 2017 
• Fairplay 2018 
• Creede 2019 
• Bayfield 2021 

*As an out-growth of their work with the starred City/Districts,  
Louis Meyer & Dean Gordon founded SGM in 1986. 

We have long-standing relationships with communities that have in-house engineers 
where we provide design and/or consulting services for special projects including: 

• Rangely 1977* 
• Vail 
• Durango 
• Aspen 
• Mancos 
• Mesa County 
• Salida 
• Crested Butte 
• Glenwood Springs 

• Ouray 
• Eagle  
• Alamosa 
• Cortez 
• Leadville 
• Rio Blanco County 
• Rifle 
• Town of Mtn Village 
• Breckenridge 

• Battlement Mesa 
• Pitkin County 
• Lake City 
• Gunnison 
• Ignacio 
• Moffat County 
• Fruita 
• Norwood 
• Victor 

SGM acts as the District engineer for special districts including: 
• Mid Valley Metropolitan District 1982 
• Spring Valley San District 1990 
• Starwood Metropolitan District 1990 

• Roaring Fork Water & San District 1994 
• Snowmass Water & San District 2013 

SGM provides on-going engineering services to the following special districts: 
• Eagle River Water & Sanitation District 
• Cortez Sanitation District 
• Mt. Crested Butte Water & San District 
• Ute Water District 
• Grand Valley Drainage District 
• Lake Durango Water Authority 

• La Plata Water Conservancy District  
• Upper Eagle Regional Water Authority 
• Skyland Metropolitan District 
• Grand Valley Water Users Association 
• Round Mountain Water and Sanitation 

District 
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SGM is currently recognized by the Colorado Department of Transportation (CDOT) as a 
“Pre-Qualified Consultant” in the following disciplines through January 31, 2022.  
 

SE Structural Engineering EN Environmental Engineering 
ME Mechanical Engineering MA Engineering Management (Contract Admin) 
BI Bridge Inspection MC Engineering Management (Construction) 
BR Bridge Design SA Sanitary Engineering 
CE Civil Engineering SU Surveying 
EL Electrical Engineering TP Transportation Engineering 
HD Highways and Street Design TR Traffic Engineering 
HY Hydraulics   

 

Capacity and Availability 
Garfield County is considered by SGM as a ‘most desirable client’ due to its professional, 
proactive staff, and dedication to infrastructure improvements and consistent funding. SGM 
has a deep bench of talent to meet the development review needs for the County in a timely 
and responsive manner. The capacity table below shows the team’s availability. 
 

SGM 

Discipline and Name Availability 
Project Manager Dave Kotz, PE, CFM 25% 
Principal-in-Charge Jeff Simonson, PE, CFM 20% 
Transportation / Traffic & Safety 
Engineering Dan Cokley, PE, PTOE 20% 

Hydraulic / Hydraulic Engineering / Flood 
Plain Management Angie Fowler, PE 20% 

Structural Engineering – Bridges and 
Walls Mark Frymoyer, PE, SE 20% 

Structural Engineering – Buildings John Partch, PE 20% 
Field Engineer / Construction Inspector Richard “RC” Saindon, PE 25% 
Survey Bob Brandeberry, PLS 20% 
MEP Engineer Tony Haschke, PE  25% 
Environmental Eric Petterson, MS 25% 
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Project Team / Local Expertise 
Project Team 
Garfield County will benefit from having SGM complete development reviews because of its 
history with the County, its knowledge of the County’s infrastructure, and personal 
relationships with staff. SGM’s staff still includes the same people that completed work on 
major County projects including Los Amigos/ElkSprings, Aspen Glen, Coryell 
Ranch/Midland Point, Riverbend, Sunlight Mountain Resort, Pinyon Mesa, and many 
others. 
 

Project Management 
Dave Kotz, PE, CFM will serve as the Project Manager, and the primary point-of-contact. 
He will be the lead for development reviews and will distribute work to specialty engineers as 
appropriate. Dave has been continually involved with ongoing reviews for municipalities and 
County governments over the last 30 years. He has close relationships with Garfield County 
staff and can help ensure every department’s concerns are addressed with each development. 
In addition, because of Dave’s history with the County, he understands the County’s 
infrastructure and long-range plans. His broad master plan, design, and review authority 
experience with the County will ensure a proper standard of care, securing the best 
infrastructure solutions for the County. 
 

David M. Kotz, PE, CFM 
Experience: 30 years, 25 years with SGM 
Project Role: Primary point-of-contact 
Location of work to be performed: Glenwood Springs Office 
 

Dave has over 30 years of diversified civil engineering experience as a Project 
Manager / Engineer for municipal and private development projects on the 
Western Slope and will serve as the lead for Development Review and Storm 
Drainage issues. Dave has served in an ongoing Town Engineer role on the 
Western Slope for over two decades and is also one of SGM’s lead hydrology 
and hydraulics engineer. As a Certified Floodplain Manager, Dave is adept at 
floodplain administration, management, and all work associated with the NFIP. 
He also provides site design, grading, drainage engineering, water distribution 
modeling, civil infrastructure design, and construction management services for 
municipal and private development projects. He has completed CDOT local 
agency road projects, Town-wide capital improvement plans, and numerous 
hydrologic & hydraulic studies, gutter flow analyses, drainage master plans, 
and storm sewer/irrigation designs on public and private projects. This includes 
HEC-RAS modeling of many West Slope waterways including the Crystal, 
Roaring Fork, and Colorado Rivers for bridge design, scour analysis, and 
channel design. He routinely reviews Drainage Master Plans and development 
submittals for compliance with municipal standards and code requirements.  

Selected Project Experience: 
 Aspen Glen Development, Garfield County 
 Elk Springs, Garfield County 
 Pinyon Mesa, Garfield County  
 River Valley Ranch, Carbondale  

 

Education 
MS & BS Civil 
Engineering, 
Pennsylvania 
State University, 
1987, 1985 
 
Registrations 
Professional 
Engineer, CO 
 

Certifications 
Certified 
Floodplain 
Manager 
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In addition to Dave’s expertise, Jeff Simonson, PE, CFM will provide Civil Engineering 
support and will also serve as the Principal-in-Charge (PIC), ultimately responsible for client 
satisfaction. 
 

Jeff Simonson, PE, CFM 
Experience: 33 years, 32 years with SGM 
Project Role: Civil Engineer and PIC 
Location of work to be performed: Glenwood Springs Office 
 

Jeff’s 30+ years of experience includes nearly all aspects of civil engineering, 
including roadway, highway, structural, hydrological, hydraulics and county, 
district, and municipal infrastructure improvements. Jeff is also a Certified 
Floodplain Manager and has served as the Engineer for the Town of New 
Castle and the City of Rifle. 

 

Selected Project Experience: 
 Garfield County Road 237 Emergency  
 Cedars Subdivision, Garfield County 
 Ukele Acres, Garfield County 
 Lakota Canyon, New Castle 
 Castle Valley Ranch, New Castle  

 
 
 
 

 
 
  

Education 
BS Civil Engineering 
Colorado State 
University, 1984 
 

Registrations 
Professional 
Engineer, 
CO, UT, WY 
 

Certifications 
Certified Floodplain 
Manager 
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Transportation / Traffic and Safety Engineering 
The SGM Transportation Team provides engineering services for all aspects of transportation 
and traffic engineering and safety. Because we have served as Engineer-of-Record for 
Western Slope municipalities for 35 years, much of our project experience encompasses a 
vast range of projects from small on-call, rapid-response emergencies, to full-scale design and 
construction oversight for CDOT Local Agency projects.  
 

Traffic Planning, Forecasting and Analysis. SGM has completed and reviewed traffic 
impact studies and capacity analyses, transportation master plans, corridor and feasibility 
studies, safety analyses, design review of development plans, access permits, utility and 
special use permits in its role as Engineer-of-Record for several upper and lower valley 
communities. Our frequent role in Roaring Fork communities as a reviewer of traffic studies 
from developers that use outside traffic firms has also allowed us to build up a database for 
comparisons and traffic volumes that serve as a quick reality check at the beginning of many 
studies.  
 

Dan Cokley, PE, PTOE 
Experience: 30 years / all with SGM 
Project Role:  Transportation / Traffic Engineer  
Location of work to be performed: Remotely 
 

Dan is one of few engineers on the Western Slope to have the dual registration 
of Professional Engineer and Professional Traffic Operations Engineer. Dan 
has over 30 years of experience and familiarity with the construction community 
and challenges of design and construction in and around Garfield County. Dan 
has served as project manager/engineer for municipal roadway and trail 
projects for public sector clients including Glenwood Springs, and Vail, as well 
as Garfield, Pitkin, Eagle, and Mesa Counties. Dan’s experience includes 
utilizing the industry’s latest techniques and traffic model simulations allowing 
SGM to provide a more in-depth analysis of traffic and roadway options. 
Dan will act as the technical expert for Roads and State Highway issues for the 
County and is well versed in his ability to interact with CDOT from a Local 
Agency and Access Permit perspective. Dan was involved in the layout, site 
drainage, and traffic operations for the SH 82 Underpass project in Basalt. Dan 
also was involved in the previous traffic modeling for the Town of Basalt 
through the Two Rivers and SH 82 corridors, from Willits to the eastern Two 
Rivers intersection with SH 82. He is best suited to assist the County with 
transportation-related issues.  

Selected Project Experience: 
 County Road 109, Garfield County 
 Black Diamond Mine Road, Garfield County 
 Rio Grande Trail Bridge over Woody Creek, Pitkin County 
 SH-82/El Jebel Road Intersection, Eagle County 

 

 
Additional Team Members: 
Ron Nies, PE / 31 years 
Ashley Cline, PE / 6 years  
Michael Morrison, EI / 1 year  

Education 
BS, Civil 
Engineering  
University of 
Minnesota 
 

BA, Dual Degree  
Engineering, 
College of 
Scholastica 
 

Registrations 
Professional 
Engineer, CO; 
Professional 
Traffic Operations 
Engineer  
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Hydraulic / Hydrology Engineering / Floodplain Management 
With six experienced Professional Engineers that routinely work in this discipline, SGM is well-
positioned to meet all of Garfield County’s hydraulic and hydrology needs. This work may 
include design, analysis, and development review, if needed, for any drainage related project 
ranging from a simple drainage study and design to a complex bridge hydraulics analysis.  
SGM understands debris flow risks, mountain hydrology, and steep terrain hydraulics. This 
perspective aids greatly in developing the ultimate solution to any difficult problem whether it 
be technical or public relations in nature.  
 

SGM has six Certified Floodplain Managers on staff. We know the ins and outs of floodplain 
administration, the National Flood Insurance Program (NFIP), and FEMA requirements. This is 
an important perspective in working under and applying the County’s strict Land Use 
Development Standards and Floodplain Regulations. SGM’s involvement with CASFM and 
ASFPM keeps us at the forefront of regulatory changes.  
 

Both Dave Kotz and Angie Fowler lead a team of engineers that are available to the County 
to support various floodplain management, drainage, and stormwater management project 
needs.  
 

Angie Fowler, PE  
Experience:  24 years / 9 years with SGM 
Project Role:  Water Resources Sector Leader / Water Quality Engineer 
Location of work to be performed: Glenwood Springs Office 
 

Angie is SGM’s Water Sector Services Leader and a Senior Water Resources 
Engineer with 20 years of experience focused on watershed management, 
water quality modeling, and stormwater and water quality permitting. She is a 
strong communicator specializing in managing multi-disciplinary projects, 
especially those requiring consensus-building among stakeholders. Angie has 
built strong relationships within the water resources community through projects 
and as a part of local working groups. She offers specific technical experience 
and knowledge in planning for non-point source management and stormwater 
management as it relates to construction, post-construction, and municipal 
operations and activities, all of which can have an impact on water quality, if not 
properly mitigated. She recently served as an Expert Witness for a Phase II 
MS4 stormwater case in Arapahoe County and offers extensive knowledge of 
the stormwater regulations, stormwater design criteria, and mitigation solutions. 
She has served as the Project Engineer on numerous CDOT, municipal, and oil 
and gas projects performing stormwater and water quality impact assessments.  

 
Additional Team Members: 
Dave Kotz, PE, CFM / 34 years 
Jeff Simonson, PE, CFM / 40 years  
Eric Krch, PE, CFM / 36 years  
Andrew Straub-Heidke / 14 years 
Scot Knutson, PE / 11 years 
Christina Pearson, PE / 10 years  
Bailey Leppek, PE / 8 years 
Chip Fisher, PE / 6 years  

Education 
BS Biological 
Systems/Agric. Eng., 
University of 
Nebraska-Lincoln, 
1995 
 

MS Bioresource/ 
Agricultural 
Engineering, 
Colorado State 
University, 1997 
 

Registrations 
Professional 
Engineer, CO 
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Structural Engineering 
The SGM Structural Team offers a combined 100+ years of design experience in the public 
and private sectors for a variety of project types, including bridges, buildings, retaining walls, 
structure rehabilitations, and structural evaluations. This level of experience, in both depth and 
breadth, is unmatched in the Roaring Fork Valley. Mark Frymoyer, PE and John Partch, PE 
will lead these efforts.  
 

Mark Frymoyer, PE, SE 
Experience:  12 years / 3 years with SGM 
Project Role:  Structural Engineer – Bridges and Walls 
Location of work to be performed: Glenwood Springs Office 
 

Mark, the Civil Structures Team Leader at SGM, has completed the final 
design, independent design review, and load rating of more than 80 bridges 
and retaining walls. These include highway, pedestrian, railroad, and private 
bridges. Mark is also a certified national bridge inspector, tunnel inspector, and 
has experience managing bridge inventories for public clients.  

Selected Project Experience: 
 27th Street/SH82 Pedestrian Underpass, RFTA 
 North Leach Creek Bridge, City of Grand Junction 
 Castle Creek Bridge, Pitkin County 
 Buttermilk Bridge Replacement, Delta County 
 Kinnickinnick Road Bridge Rehabilitation, Town of Vail 
 Centennial Parkway Bridge Rehabilitation, City of Rifle 
 NE Shady Oak Bridge Rehabilitation, Delta County 

 
John Partch, PE 
Experience:  25 years / 9 years with SGM 
Project Role:  Structural Engineer – Buildings 
Location of work to be performed: Glenwood Springs Office 
 

John is a Structural and Civil Engineer that joined SGM in 2012 with over 25 
years of experience in a broad range of engineering and construction. He has 
extensive experience in Structural Engineering, including the design and 
construction of commercial buildings, industrial structures, bridges, and 
retaining walls. John is the SGM Structural Team Leader. 

Selected Project Experience: 
 Peregrine Senior Living Center, Glenwood Springs 
 Snowmass Sanitation District Wastewater Treatment Plant 
 Rio Blanco County Justice Center and Courthouse 
 First Baptist Church of Craig, CO 

 

Additional Team Members: 
Mike Fowler, PE / 23 years 
Mindy Nastal, PE (Buildings) / 18 years  
John Boulden, PE (Bridges and Walls) / 17 years  
Marijean Frymoyer, PE, SE / 13 years 
Russell McCloud, PE (Buildings) / 9 years  
Kristyn Hartmann, PE (Buildings) / 8 years 
Chad George, EI (Bridges and Walls) / 4 years  

Education 
BS Civil Engineering, 
Purdue University, 
2007 
 

MS Structural 
Engineering, 
University of 
Washington, Seattle, 
2009 
 

Registrations 
Structural Engineer, 
WA / Professional 
Engineer, CO, WA, 
MT, OR, CA 
 
 

Education 
BS Civil 
Engineering 
University of 
Colorado, Boulder 
1992 
 

Registrations 
Professional 
Engineer 
CO, WA 
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Construction Inspection 
Construction Inspection is a dynamic process of working as a link 
between the owner, the design team, and the contractor to obtain a 
final product that meets or exceeds the owner’s expectations. SGM’s 
Field Engineering team is comprised of various backgrounds, including 
individuals with previous construction experience and others with years 
of engineering experience. Many of our inspectors are CDOT certified 
in different areas of inspection. The collective experience of our Field 
Engineering team includes roadway construction, pavement, utilities, 
slope stabilization, retaining walls, buildings, and bridges. This broad 
experience also allows us to match the project with the most 
appropriate personnel.  

 

Richard “RC” Saindon, PE 
Experience:  11 years / 4 years with SGM 
Project Role:  Field Engineering, Construction Inspection 
Location of work to be performed: Glenwood Springs Office 
 

RC has eleven years of experience in construction management of roadway 
projects and designing drainage, grading, water, wastewater, erosion control, 
and roadway improvements for numerous municipalities and CDOT. Because 
of his extensive experience with both construction and design. As a project 
manager and engineer, he is known for developing and implementing multiple 
facets of municipal and private development projects, including planning and 
project approach, permitting, final design, and construction. RC has a proven 
ability to develop a project plan for the successful construction administration 
portions of a project, including funding, budgets, scheduling, manpower, 
milestones, and contractor coordination.  

Selected Project Experience: 
 Glenwood Canyon Permanent Rockfall Mitigation, CDOT 
 SH-13 CR 5 North and South Road, CDOT 
 Vail S Frontage Road Widening and Roundabout, CDOT/Town of 

Vail 
 I-70 Truck Parking Garfield County, CDOT 
 SH-133 Garfield County Signal Replacement, CDOT 
 SH 131 McClure to Redstone, CDOT 
 South Midland Avenue Improvements project, City of Glenwood 

Springs 
 Rio Grande Trail and Basalt Old Snowmass Trail Rehab 

 

Additional Team Members: 
Bruce Gray / 26 years  
Dave Shepard / 21 years 
Jake Livermore, PE / 10 years 
Juan Clemente, EI / 2 years 
Wiley Button / 9 years 
Scott Patterson / 20 years 
  

Education 
BS Civil 
Engineering, 
University of 
Wisconsin, 
Milwaukee, 
2011 
 

Registration 
Professional 
Engineer, CO 
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Surveying 
From rugged mountainous terrain to urban cityscapes, SGM has applied the latest in surveying 
technology to a myriad of survey projects in Garfield County since 1986. Our staff of licensed 
Professional Land Surveyors and Licensed Surveyors in Training (LSIT’s) gives us an 
extensive and varied range of experience and knowledge working in Garfield County. This is 
augmented by a dedicated field and office support staff. In addition to being familiar with state-
of-the-art advancements in surveying equipment, our survey staff regularly attends certified 
training in all areas of survey practice including principles of boundary resolution, principles of 
cadastral (public lands) surveying, Trimble GPS equipment, GPS field procedures, and 
methods (static positioning, network design, fast-static positioning, post-processed kinematic, 
and real-time kinematic) and Trimble GPS software (RTK data control, static post-processing, 
and network adjustment) in order to apply them to the practical world of surveying.  
 

The SGM Surveying team has recently expanded its capabilities in the areas of underwater 
and aerial surveying. We have a sonar-based data collector that can be used to survey the 
ground surface of lakes and rivers. It was used in the Colorado River for the Grand Avenue 
Bridge Project to map the pre-construction channel conditions. The second advancement that 
we are most excited about is the ability to do aerial 
surveying with a drone. With the drone, large parcel 
surveys can be completed in hours compared to days 
using traditional survey equipment. While this type of 
surveying still has its limitations, we believe the potential 
is great for using this in Garfield County. 
 

Bob Brandeberry, PLS 
Experience:  20 years /17 years with SGM 
Project Role:  Surveying Project Manager and Right-of-Way 
Location of work to be performed: Glenwood Springs Office 
 

Bob is a professional land surveyor with experience performing the field work 
and map preparation of boundary and rights-of-ways surveys within the Public 
Lands Survey System, ALTA surveys, subdivisions, design surveys, 
topographic mapping, monitoring surveys, GPS control networks, and 
construction surveys. Bob has been the surveyor of record for many CDOT 
Local Agency projects throughout Western Colorado which required CDOT 
ROW plans, easement, and ROW acquisitions, following the rules set forth in 
the Uniform Act. 

Selected Project Experience: 
 Rifle Corrections Center, Garfield County 
 Kobe Pipeline, Garfield, and Mesa County 
 RFTA Bus Rapid Transit, SH-82 Corridor 

 
Additional Team Members: 
Shawn Binion, PLS / 21 years  
Tim Barnett, PLS / 20 years  
Richard Harrison, PLS / 18 years  
Scott Hemmen, PLS / 23 years 
Josh Wilson, PLS / 23 years 
Erik Bjornstad, PLS / 15 years  

Affiliations 
Professional 
Land Surveyor, 
CO 
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Mechanical, Electrical, and Plumbing (MEP) Engineering 
The SGM MEP team is singularly focused on achieving high performance for our clients and 
the facilities they operate. We have had tremendous success in helping our clients optimize 
both new and old systems through MEP design; commissioning; and asset, energy and fleet 
management, as well as, consulting on alternative energy and sustainable development. We 
are solution-driven, hands-on consultants who see our job as making our clients more 
successful by: 
• Reducing operating costs 
• Designing functional and efficient MEP systems 
• Assessing and making recommendations for complex systems 
• Clearly communicating technical, financial, or otherwise difficult information to 

stakeholders 
• Assisting project implementation through project management, staff training, or 

overcoming whatever hurdle we encounter 
 

Tony Haschke, PE, CEM, CBCP, CLEP 
Experience:  36 years, 14 years with SGM 
Project Role:  MEP Engineer 
Location of work to be performed: Glenwood Springs Office 
 

Tony is a Professional Engineer, a Certified Energy Manager, and a Certified 
Building Commissioning Professional. Since starting with SGM in 2007, he has 
designed mechanical systems for over 20 buildings, several to LEED ® 
standards, audited, commissioned, and/or recommissioned over 90 buildings in 
Western Colorado. He has over 25 years of experience in HVAC maintenance, 
troubleshooting, and training and has managed projects realizing savings of 
over $1 million. He has specified sequences for BAS systems and upgrades to 
assist building managers in achieving high-performance standards in new and 
existing buildings. 

Selected Project Experience: 
 Garfield County School District 16, Garfield County 
 RFTA BRT CNG Cx, Glenwood Springs 
 Pitkin County Sheriff and Administration Building Cx, Pitkin County 
 Ritz Carlton RCx, Vail 

 

Additional Team Members: 
Brian Carpenter, PE / 22 years  
Mike Suhrbier, CEM / 15 years  
Amber Haymes, PE, LC / 10 years 
Ignacio Barrantes, PE / 10 years  
 
  

Education 
BS Mechanical 
Engineering, 
University of 
Colorado at 
Denver, 2007 
 

Registrations 
Professional 
Engineer, CO 

http://www.sgm-inc.com/what-we-do/asset-management/
http://www.sgm-inc.com/what-we-do/energy/
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Environmental Assessments 
SGM’s environmental consulting team provides a range of services to complete necessary 
studies to support approvals and permits for projects required by the Clean Water Act, 
Endangered Species Act, State Mining Regulations, the National Environmental Policy Act 
(NEPA), and other environmental regulatory programs. Services include completion of wetland 
delineations, Section 404 permitting, water quality sampling, Environmental and Biological 
Assessments (EAs and BAs), discharge permitting, bioassessments, vegetation inventories, 
wildlife and Threatened and Endangered species surveys, mitigation plans and environmental 
monitoring. Our staff understands the underlying laws and maintains excellent working 
relations with regulatory personnel which facilitates getting through the process. Eric 
Petterson will lead these efforts. 
 

Eric Petterson 
Experience:  30 years, 3 years with SGM 
Project Role:  Environmental Manager 
Location of work to be performed: Glenwood Springs Office 
 

Eric is SGM’s Environmental Team Lead and a senior ecologist. He will lead all 
Environmental tasks for any of Garfield County’s projects. Eric has 21 years 
of experience in the private sector, and 10 years of experience with the U.S. 
Forest Service. He specializes in a variety of environmental compliance needs, 
including Threatened, Endangered, and Sensitive species, and species of 
concern to cover various agency requirements, NEPA compliance, BLM and 
US Forest Service permitting needs, and wetland delineations and permitting. 
Eric is a certified USACE Wetland Delineator with extensive wetland permitting 
experience throughout Garfield County.  
 

Eric has worked as a contractor for Garfield County in the past, primarily on 
greater sage-grouse issues, including the following projects: 

 2014 Greater Sage-Grouse Conservation Plan 
 2017-2019 AGNC greater sage-grouse habitat modeling and 

mapping project 
 2021 update to the Greater Sage-Grouse Conservation Plan 
 Support on providing technical review of 2015 BLM Environmental 

Impact Statement 
 Wetland delineations and permitting for Rifle Fairgrounds 

improvements 
 2020 Colorado Oil and Gas Conservation Commission rulemaking 

process 
 

Based in Glenwood Springs, Eric has also worked on a number of PUDs, oil 
and gas projects, and renewable energy projects reviewed by Garfield County’s 
Planning Division and is well versed in the Land Use Code.  
 

Additional Team Members 
Jordan Dimick, PE / 16 years 
Alex Nees / 15 years 
David Schiowitz / 13 years 
Sierra Trout / 2 years  

Education 
BS Wildlife 
Biology, Colorado 
State University, 
1994 
 

MS Ecology, 
Colorado State 
University, 1999 
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References 
1. Town of Granby – Ted Cherry, Town Manager / 970.887.2501 
2. Town of New Castle – Dave Reynolds, Town Administrator / 970.984.2311 ext 100 
3. City of Glenwood Springs – Terri Partch, PE, City Engineer / 970.384.6413 
 

Relevant Experience 
Over the past thirty-five years, SGM has successfully completed a wide range of over 100 total 
projects for Garfield County. In the table below, we have listed the larger development projects 
within the County. In addition to serving Garfield County, we have provided services for 
numerous municipalities, special districts, and private entities and we are very familiar with the 
western Colorado landscape.  
 

 

 

 

 

 

 

 
Aspen Glen  

Photo Credit: http://www.clubcorp.com/Clubs/Aspen-Glen-Club/Amenities/Golf 

  

Large Development Projects within Garfield County 
 

Aspen Glen 
Battlement Mesa 

Coryell Ranch / Midland Point 
Elk Springs / Los Amigos 

Pinyon Mesa 
Sunlight Mountain Resort 

 

Battlement Mesa  

Photo Credit: https://www.garfield-county.com/economic-
development/battlement-mesa.aspx 

Coryell Ranch  

Photo Credit: http://coryellranch.net 
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Proposed Approach and Timeliness 
SGM has a vast level of staff resources available to assist the County Community 
Development, Building Department, and review boards to provide the oversight, collaboration, 
and technical support necessary for seamless reviews. SGM’s close proximity to the County’s 
facilities (a quick 2-minute drive, a 5-minute bike ride, or an 11-min walk) enables us to be 
available to meet at a moment’s 
notice. This allows us to participate 
in the very first step of a land use 
review process, the pre-application 
process if necessary, and attend 
any other meetings to help 
facilitate the review of a project.  
 

Through our previous experience 
supporting the County, we have 
worked hard to establish strong 
working relationships with the 
County’s Planning and Building 
personnel. This shared history, 
based on mutual trust, allows SGM 
to provide the County and 
applicants with directly relevant 
information and answers to questions 
that otherwise could be voluminous and redundant. Having this knowledge of the personnel 
and the code will help the County gain trust from the Public during land-use reviews and 
building permit applications. 
 

Our approach will start with a request from the County for review to our point-of-contact for the 
County, David M. Kotz, PE, CFM. Dave will review the request along with the scheduled 
referral review timeline. SGM will also provide an initial manhour estimate and budget for each 
particular review, to ensure our outlook is in line with staff expectations. Depending upon the 
nature of the request, the most efficient and technically competent staff resource(s) will be 
assigned to provide the review and/or answer the question(s) as may be appropriate.  
 

In our experience with other jurisdictions, the development community is often concerned with 
the timeliness of reviews as well as total costs. Oftentimes the scope of work can change 
drastically based on the way review agency comments are handled. Re-submittals create more 
work. It’s important that the initial engineering review takes other agency comments into 
consideration and then provides a complete list of comments and issues to be addressed. 
 

Given that the recent land-use resolution modifications focus on streamlining the land-use 
process, it will be a focus of SGM to ensure an efficient review of the request inside the 
requested timeline is performed. The technical reviews will certainly focus on the standards 
and processes outlined in the land use resolution as well as the IBC, CDOT requirements, and 
any other applicable codes as appropriate for the specific request.  
 

Each review concludes with the requested opinion letter to the requesting staff member. 
Generally, noted deficiencies or concerns in the request as related to the code requirements 
would be outlined in the opinion letter. A noted deficiency or concern may render a request 
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unattainable, and it will be our process to immediately notify the requesting staff member of 
such for resolution prior to spending additional review resources and applicant monies. The 
deficiency or concern, if not able to be satisfied by a condition, will be stated so in the opinion 
letter. In addition to the opinion letter being written, SGM understands its need to provide all 
additional technical support to the staff and review boards, attending meetings and site visits 
as necessary. Finally, we anticipate the need to answer any technical questions posed by the 
applicant or their consultants. 
 

SGM is cost-conscious and proposes for Garfield County to continue to use cost 
reimbursement agreements with developers, so all of SGM’s time can be back billed to 
developers and the County does not see an impact for development reviews. SGM breaks up 
their monthly invoices by project and provides detailed notes of the work so that they can be 
forwarded on to developers for payment.  
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Fee Schedule 

Proposed Method of Compensation 
SGM will bill Garfield County monthly, on a time-and-materials basis.   
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Potential for Conflict(s) of Interest 
Garfield County has recognized that conflicts of interest, if acted on, can adversely affect and 
unfairly bias reviews. In some instances, a review could be completely fair and appropriate 
based on the professional and ethical standards under which we function, but public 
perception of conflict could taint the land use process. Therefore, the County has utilized 
multiple consultants in the past to assist on land use reviews.  
 

SGM maintains that we are the best consultant for the County to use in cases where we have 
no appearance of conflict. While there is approximately a 50/50 split between our public and 
private sector work in the county, we anticipate that we would have a conflict on < 5% of future 
projects. 
 

Upon any potential assignment, SGM commits to identify all known or potential conflict issues 
to the County staff. Based on the information provided, Staff could then decide as to whether 
the potential appearance of conflict is of sufficient magnitude to select another consultant to 
undertake the review.  
 

SGM has successfully dealt with conflict of interest issues for over 35 years in our service 
area. We will not compromise our position as a highly respected professional and ethical 

organization on the Western Slope of Colorado. 
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Garfield County 

COMP ANY HISTORY 

If a Colorado corporation or limited liability company, is the company in "good standing" with 
the Colorado Secretary of State? X yes ___ no 

If a foreign corporation or limited liability company, is the foreign corporation or limited liability 
company registered to do business in Colorado and in "good standing" with the Colorado 
Secretary of State? yes ___ no 

How long has the company been in business in Colorado? 

How long has the company been in business in Garfield County? 

_3_5_ years. 

35 years. 

Has the company, or any officer or director acting in an official capacity, ever been successfully 
sued? ___ yes X no 
If yes, complete the chart below, and any additional pages if necessary: 

Court Case Number Year Judgment Amount 

Has the company, or any of its officers or directors, ever been disbarred, suspended, or 
disqualified from any public procurement? ___ yes X no. 
If yes, complete the chart below, and any additional pages if necessary: 

Agency Agency Number Year Length of Disqualification 

Has the company, or any of its officers or directors, ever been involved in a voluntary or 
involuntary bankruptcy proceeding? ___ yes X no 
If yes, complete the chart below, and any additional pages if necessary: 

Court Case Number Year Judgment 

Page 2 of 3 
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e Garfield County 

Attachment D - Immigration Certification 

Regarding Illegal Aliens 

As Needed Engineering Services 

RFP-GC-CD-01-22 

The Contractor, whose name and signature appears below, certifies and agrees as follows: 

1. The Contractor shall comply with the provisions of C.R.S. 8-17.5-101 et seq. The
Contractor shall not knowingly employ or contract with an illegal alien to perform work for the
Board of County Commissioners of Garfield County, Colorado ("BOCC") or enter into a contract
with a subcontractor that knowingly employs or contracts with an illegal alien.

2. The Contractor represents, warrants, and agrees that it has confirmed the employment
eligibility of all employees who are newly hired for employment to perform work under this public
contract for services through participation in either the E-Verify Program or the Department

Program and otherwise shall comply with the requirements of C.R.S. 8-17 .5-102(2)(b ).

3. The Contractor shall comply with all reasonable requests made in the course of an
investigation under C.R.S. 8-17 .5-102 by the Colorado Department of Labor and Employment. If
the Contractor fails to comply with any requirement of this provision or C.R.S. 8-17.5-101 et seq.,

the BOCC may terminate work for breach and the Contractor shall be liable for actual and
consequential damages to the State.

4. If the Contractor is a sole proprietor, the undersigned hereby affirms under penalty of
perjury under the laws of the State of Colorado that (check one):

  I am a United States citizen, or

I am a Permanent Resident of the United States, or 

I am lawfully present in the United States pursuant to Federal law. 

I understand that this statement is required by law because I am entering into a contract to perform 
work for the BOCC. I understand that state law requires me to provide proof that I am lawfully 
present in the United States prior to starting work for the BOCC. I further acknowledge that I will 
comply with the requirements ofC.R.S. 24-76.5-101 et seq. and will produce the required form of 
identification prior to starting work. 

Rev. 3/25/2021 

Page 1 of2 
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e Ga,field Counly 

5. I acknowledge that making a false, fictitious, or fraudulent statement or representation in
this certification is punishable under the criminal laws of Colorado as perjury in the second degree
under C.R.S. 18-8-503.

CERTIFIED and AGREED to this_ day of November 

CONTRACTOR: 

2021 
' .2flft._. 

SGM 

David M. Kotz 

Rev. 3/25/2021 

Page 2 of2 

Principal / Civil Engineer / Primary Contact 

Title 
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

2/1/2021

(970) 945-9111 (970) 945-2350

25674

Schmueser Gordon Meyer, Inc
dba SGM, Inc.
118 West 6th Street, Suite 200
Glenwood Springs, CO 81601

41190

A 2,000,000
6809H736866 5/1/2020 5/1/2021 1,000,000

$14M Per Proj Agg Ca 10,000
2,000,000
4,000,000
4,000,000

1,000,000A
BA7524X873 5/1/2020 5/1/2021

5,000,000A
CUP7525X138 5/1/2020 5/1/2021 5,000,000

10,000
B

4182378 5/1/2020 5/1/2021 1,000,000
N 1,000,000

1,000,000
A Prof Liability 107197700 12/31/2020 Per Claim/Aggregate 2,000,000
C Drone Liability SIHL1F765 5/24/2020 5/1/2021 Per Occurrence 1,000,000

INSURED'S COPY
FOR INFORMATION ONLY

SGMINC0-01 CATHYS

Mountain West Insurance - Glenwood
201 Centennial St 4th Floor
Glenwood Springs, CO 81601

Sarah Sakala

Travelers Property Casualty Company of America
Pinnacol Assurance
USAIG

1

XX

12/31/2021

X
X

X

X

X

X

X

X



Certificate 
of 

Good Standing

AppendixAppendix



OFFICE OF THE SECRETARY OF STATE 

OF THE STATE OF COLORADO 

CERTIFICATE OF FACT OF GOOD STANDING 

I, Jena Griswold  , as the Secretary of State of the State of Colorado, hereby certify that, according to the 

records of this office, 

is a 

formed or registered on   under the law of Colorado, has complied with all applicable 

requirements of this office, and is in good standing with this office.  This entity has been assigned entity 

identification number   . 

This certificate reflects facts established or disclosed by documents delivered to this office on paper through 

 that have been posted, and by documents delivered to this office electronically through 

 @   . 

I have affixed hereto the Great Seal of the State of Colorado and duly generated, executed, and issued this 

official certificate at Denver, Colorado on   @    in accordance with applicable law. 

This certificate is assigned Confirmation Number  . 

*********************************************End of Certificate******************************************* 
Notice: A certificate issued electronically from the Colorado Secretary of State’s Web site is fully and immediately valid and effective. 

However, as an option, the issuance and validity of a certificate obtained electronically may be established by visiting the Validate a 
Certificate page of the Secretary of State’s Web site, http://www.sos.state.co.us/biz/CertificateSearchCriteria.do entering the certificate’s 
confirmation number displayed on the certificate, and following the instructions displayed. Confirming the issuance of a certificate is merely 

optional and is not necessary to the valid and effective issuance of a certificate. For more information, visit our Web site, http://

www.sos.state.co.us/ click “Businesses, trademarks, trade names” and select “Frequently Asked Questions.” 

SCHMUESER GORDON MEYER, INC.

Corporation

19871663650

11/16/2021
11/17/2021 15:27:47

11/17/2021 15:27:47
13591391

03/24/1986
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SGM's Professional Licenses for Staff Listed on this Proposal

Dave Kotz, PE, CFM    Professional Engineer CO PE     0029961
    Certified Floodplain Manager  CO US-10-05322 

Jeff Simonson, PE, CFM  Professional Engineer CO PE     0026152
    Certified Floodplain Manager  CO US-10-05328

Dan Cokley, PE, PTOE  Professional Engineer CO PE 0029799

Angie Fowler, PE  Professional Engineer CO PE 0036186

Mark Frymoyer, PE  Professional Engineer CO PE 0054729

John Partch, PE  Professional Engineer CO PE 0033878

RC Saindon, PE  Professional Engineer CO PE 0053696

Bob Brandeberry, PLS  Professional Land Surveyor CO PLS 0038388

Tony Haschke, PE   Professional Engineer CO PE 0051748



GLENWOOD SPRINGS 
118 West Sixth Street, Suite 200
Glenwood Springs, CO 81601 

970.945.1004

We provide innovative, practical solutions to make our clients successful 
while ensuring the health, safety and welfare of our neighbors.  
We develop and maintain lasting client relationships and are 

committed to our local communities.
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Attachment C 
 

Insurance Requirements 
 
To commence work and receive compensation pursuant to the Contract, Contractor shall 
demonstrate that it has in effect insurance sufficient to satisfy, at a minimum, the requirements 
stated below and shall maintain such insurance until its obligations under the Contract have been 
discharged.  These insurance requirements are not intended to limit the indemnity provisions of 
this Contract and the BOCC does not warrant that these minimum limits are sufficient to protect 
Contractor from liabilities that might arise out of the performance of this Contract.  All insurance 
required by this Attachment C shall be issued by companies authorized to do business in the state 
of Colorado and written on forms satisfactory to, filed with and approved by the Colorado 
Department of Insurance. 

 
Commercial General Liability- Occurrence Form  
The policy shall be endorsed to include the following additional insured language: “Garfield 
County, Colorado, its elected officials, trustees, employees, agents, and volunteers” shall be 
named as an “Additional Insured” with respect to liability arising out of the activities 
performed by, or on behalf of the Contractor.”  

Minimum Limits: 
 General Aggregate      $2,000,000 
 Products/ Completed Operations Aggregate   $2,000,000 
 Each Occurrence Limit     $1,000,000 
 Personal/Advertising Injury     $1,000,000 

 
Automobile Liability (can be waived if the Contract does not involve use of motor vehicle) 
Bodily Injury and Property Damage for any owned, hired, and non-owned vehicles used in the 
performance of this Contract. 

Minimum Limits: 
 Bodily Injury/Property Damage (Each Accident)  $1,000,000 

 
Worker’s Compensation and Employers’ Liability  

Minimum Limits: 
 Coverage A (Workers’ Compensation)   Statutory 
 Coverage B (Employers Liability)    
 $100,000/$100,000/$500,000 
 

Professional Liability (Errors and Omissions Liability) (applies only if Contract requires 
the services of a licensed professional). 
The policy shall cover professional misconduct or lack of ordinary skill for professional 
services required by this Contract. If the professional liability insurance is written on a claims-
made basis, Contractor warrants that any retroactive date under the policy shall precede the 
effective date of this Contract and that either continuous coverage will be maintained or an 
extended discovery period will be exercised for a period of two (2) years beginning at the time 
work under this Contract is completed. 



  

Minimum Limits: 
 Per Loss      $1,000,000 
 Aggregate       $2,000,000 

 
Additional Requirements:  Where Garfield County is named as an additional insured, it shall be 
an additional insured to the full limits of liability purchased by the Contractor even if those limits 
exceed those required by the Contract.  Contractor’s insurance coverage shall be primary insurance 
and non-contributory with respect to all other available sources.  For the provisions of Commercial 
General Liability and Automobile Liability, the insurance policy must include contractual liability 
coverage.   
 
Notice of Cancellation:  Each policy shall provide the required coverage and shall not be 
suspended, voided or canceled during the term of this Contract unless 30 days prior written notice 
has been given to the BOCC; if cancellation is for nonpayment of premium, then 10 days prior 
notice must be given. Notice shall be sent to: Garfield County Procurement Department, 810 Pitkin 
Ave., Glenwood Springs, CO 81601.  
 
Verification of Coverage:  Contractor shall furnish a certification of insurance (ACORD form or 
equivalent) signed by a person authorized by that insurer to bind coverage on its behalf. All 
certificates and endorsements are to be received and approved before work commences. Each 
required insurance policy must be in effect at or prior to commencement of work under and remain 
in effect for the duration of the project and for two (2) years after completion of the project. Failure 
to maintain coverage required by this Contract or to provide evidence of renewal is a material 
breach of the Contract. 
 
Approval: Any request for modification or variation from the insurance requirements in this 
Contract shall be directed to the Contracts Manager at 970-945-1377 Ext. 4104.  Such action will 
not require a formal contract amendment but may be made by administrative action.  
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